

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – AUGUST 13, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 27, 2015

**CRAWFORD COUNTY – SR 0(776) #306**

**PROPOSAL:\$13.68 PLANS:\$2.42 12X18:\$2.97 24X36:\$42.90 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30** For the construction or improvement of a certain section of LOCAL HIGHWAY in CRAWFORD COUNTY, ATHENS TOWNSHIP, Commonwealth of Pennsylvania, T-776 (Eddie Road), SECTION 000. This project is situated as follows: From approximately 1 mile east from the intersection with SR. 77 at Station 2+50.00 then east to approximately 1.08 miles east of the intersection with SR. 77 at Station 6+52.00. For the construction of roadway with Selected Material Surfacing ,16' to 80' in in width; also for landscaping work, and signing all within a project length of 302.00 feet (0.057 mile) as indicated on the approved drawings. DBE 0%, Anticipated Notice to Proceed 9-28-15, Required Completion 10-16-15.

---

**LYCOMING COUNTY – SR 44(69S) #105143**

**PROPOSAL:\$27.72 PLANS:\$1.54 12X18:\$1.89 24X36:\$27.30** The description and location of the project are as follows: For Slide Correction including design and construct of the roadway, design of Traffic Control Plan, construction of the Maintenance and Protection of Traffic, design and construction of landslide remediation treatment, and other miscellaneous construction all as indicated on the approved drawings included in the bid package for STATE ROUTE 44, SECTION 69S in CUMMINGS TOWNSHIP, LYCOMING COUNTY from approximately 3.47 miles southeast of the intersection with SR 4001 at Segment 0610 Offset 1083 to approximately 2.36 miles north of the intersection with SR 973 at Segment 0610 Offset 0183. Anticipated Notice to Proceed 8-20-15, Required Completion 11-25-15.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – AUGUST 13, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 20, 2015

**BEAVER COUNTY – SR 7302(LOC) #89067**

**PROPOSAL:\$30.24 PLANS:\$16.28 12X18:\$19.98 24X36:\$288.60 X-SEC:\$0.66 12X18:\$0.81 24X36:\$11.70 EXSTRUCT:\$4.62 12X18:\$5.67 24X36:\$81.90** The description and location of the project is as follows: For the bridge preservation, latex overlay of the existing bridge deck and bridge approach slabs, expansion dam replacement, bearing replacement, substructure concrete repairs, drainage, spot painting, highway lighting, pavement marking, and other miscellaneous construction, all within a length of 1009.5 linear feet (0.191 miles), as indicated on the approved drawings included in the bid package for HENRY MANCINI MEMORIAL BRIDGE, in BEAVER COUNTY, CITY OF ALIQUIPPA, Commonwealth of Pennsylvania. This project being situated as follows: From Constitution Boulevard (SR 0051) at SR 3050, Section B01 Segment 0010 Offset 0000 (Station 9+78) to River Avenue at Station 19+88. DBE 2%, Anticipated Notice to Proceed 11-12-15, Required Completion 10-25-16.

---

**WESTMORELAND COUNTY – SR 1046(0) #98657**

**PROPOSAL:\$17.16 PLANS:\$3.08 12X18:\$3.78 24X36:\$54.60 EXSTRUCT:\$1.10 12X18:\$1.35 24X36:\$19.50** The description and location of the project is as follows: Bridge Preservation on 2 structures and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1046, SECTION 01M, in Westmoreland COUNTY Ligonier TOWNSHIP from segment 0010 offset 0746 to approximately segment 0010 offset 1003 & STATE ROUTE 3011, SECTION 02M, in Westmoreland COUNTY Rostraver TOWNSHIP from approximately segment 0030 offset 1728 to approximately segment 0040 offset 0169. Anticipated Notice to Proceed 9-28-15, Required Completion 6-14-16.

---

**NORTHAMPTON COUNTY – SR 512(M89) #99481**

**PROPOSAL:\$19.44 PLANS:\$1.80** The description and location of the project is as follows: Base repair, Milling, Overlay, New Inlet and Pipe Placement, Line Painting & Legends as indicated on the approved drawings included in the bid package for State Route 512, Section M89, in Northampton County, Moore & Bushkill Townships from approximately segment 0130 offset 2940 to approximately segment 0290 offset 1622. Approximately 43,666' or 8.27 miles, and other miscellaneous construction. Anticipated Notice to Proceed 10-13-15, Required Completion 7-29-16.

---

**YORK COUNTY – SR 4001(014) #93172**

**PROPOSAL:\$18.48 PLANS:\$11.88 12X18:\$14.58 24X36:\$210.60 X-SEC:\$5.28 12X18:\$6.48 24X26:\$93.60**  
This project consists of horizontal and vertical realignment of SR 4001 to improve sight distance deficiencies at the Poplars Road intersection. Construction includes full-depth replacement, line painting, new signage and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 4001, SECTION 014, in York COUNTY MANCHESTER & WEST MANCHESTER TOWNSHIPS, from Segment 0180 Offset 1128 to Segment 0190 Offset 0389, for an overall project length of 1,300.00 linear feet (0.246 mile). DBE 5%, Anticipated Notice to Proceed 9-28-15, Required Completion 8-17-16.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – AUGUST 13, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 16, 2015

**VENANGO COUNTY – SR 0000 #103949**

**PROPOSAL:\$40.80 PLANS:\$2.04** The maintenance, repair and replacement of highway lighting and other miscellaneous construction on various state routes in CRAWFORD, ERIE, MERCER AND VENANGO COUNTIES as indicated on the approved drawings. Anticipated Notice to Proceed 9-28-15, Required Completion 6-30-16.

---

**ECMS ADVANCED INFORMATION – AUGUST 13, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 13, 2015

**YORK COUNTY – SR 15(031) #94942**

**PROPOSAL:\$16.92 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80** The project consists of installing InSync Adaptive Signal Control Systems, placement of video detection, and other miscellaneous construction items at 4 signalized intersections, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0015, SECTION 031, from Segment 0100/2744 (0101/2718) to Segment 0150/0500 (0151/0500), in YORK COUNTY, DILLSBURG BOROUGH and CARROLL TOWNSHIP, for an overall project length of 10,960.00 linear feet (2.08 miles). DBE 0%, Anticipated Notice to Proceed 9-28-15, Required Completion 12-9-16.

---

**LEHIGH COUNTY – SR 1002(M89) #99477**

**PROPOSAL:\$16.80 PLANS:\$1.56** The description and location of the partial design/build project is as follows: This project is located in Lehigh County on SR 1002 from Seg. 240 Offset 1292 in Allentown city to Seg. 320 Offset 2472 in Bethlehem city approximately 22,572 LF(4.27 miles) and involves milling, base repair, scratch and wearing courses, curb ramp upgrades, paint markings and other misc. items. Anticipated Notice to Proceed 9-28-15, Required Completion 10-10-17.

**LUZERNE COUNTY – SR 415(350) #8871**

**PROPOSAL:\$46.56 PLANS:\$13.42 12X18:\$16.47 24X36:\$237.90 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20**

For the rehabilitation and improvement of a certain section of State Route and Bridge in LUZERNE COUNTY, Harvey's Lake Borough, Commonwealth of Pennsylvania, SR 0415, SECTION 350. The project being situated as follows: From a point approximately 1 mile East from the intersection with SR 1049 at Segment 0100 Offset 0182 (Station 9+30) to a point near/ just Southwest from the intersection with SR 1020 at Segment 0090 Offset 0115 (Station 16+00), along SR 0415 (Lakeside Drive). The proposed project consists of an existing 2-span Reinforced Concrete T-Beam Bridge being replaced with a Single Span Precast Concrete Spread Box Beam Bridge over an inlet to Harvey's Lake. Other proposed work includes bridge approach full depth bituminous paving; excavation; drainage; guiderail; concrete sidewalk & curb; temporary traffic control; pavement markings; signing; E & S Control measures; landscaping; bridge removal and other miscellaneous construction for a total length of 470 ft., (0.089 mi.) as indicated on the approved plans included in the bid package. DBE 0%, Anticipated Notice to Proceed 9-28-15, Required Completion 6-2-16.

---

**MERCER COUNTY – SR 80(A14) #90270**

**PROPOSAL:\$19.56 PLANS:\$13.20 12X18:\$16.20 24X36:\$234.00** The description and location of the project is as follows: The restoration of pavement and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 80, SECTION A14, in Mercer COUNTY Shenango, Lackawannock and East Lackawannock TOWNSHIPS from approximately the PA/OH State Line at segment 0002 offset 0000 to approximately State Route 0019 at segment 0150 offset 2616. DBE 3%, Anticipated Notice to Proceed 9-14-15, Required Completion 5-1-17.

---

**LEBANON COUNTY – SR 0000(ENH) #94706**

**PROPOSAL:\$18.96 PLANS:\$13.42 12X18:\$16.47 24X36:\$237.90 X-SEC:\$5.72 12X18:\$7.02 24X36:\$101.40** This project consists of the construction of a rails to trails to complete a Phase of LVRT. When this and various east-west trails are complete, LVRT will become a major non-motorized corridor for destination trip purposes as indicated on the approved drawings included in the Bid Package for LEBANON VALLEY RAILS-TO-TRAILS PHASE 9 in SWATARA & UNION TOWNSHIPS, LEBANON COUNTY, from Sta.300+78.43 to Sta.368+00, for an overall project length of 6721.57 linear feet (1.27 miles). DBE 4%, Anticipated Notice to Proceed 11-9-15, Required Completion 5-27-16.

---

**CARBON COUNTY – SR 902(M89) #101524**

**PROPOSAL:\$13.68 PLANS:\$3.12** The description and location of the project is as follows: This project is for the improvement of SR 902 located in Carbon County, Summit Hill Borough, Mahoning Township from Segment 30/1744 to Segment 130/100 as follows: The project involves the resurfacing of approximately 23,151 linear feet (4.38 miles) of the existing road, using a bituminous overlay, bituminous base repair, guide rail update, minor drainage improvements, pavement markings upgrade, and other miscellaneous items. All work is within the existing right-of-way and is 100% state funded. Anticipated Notice to Proceed 9-28-15, Required Completion 9-16-16.

---

**SCHUYLKILL COUNTY – SR 443(M89) #99483**

**PROPOSAL:\$15.24 PLANS:\$1.32** The description and location of the project is as follows: This project is for the improvement of SR 443 located in Schuylkill County, West Penn Township from Segment 760/0 to Segment 860/2893 for a construction distance of 5.5 miles (28,903 LF). The project involves the resurfacing of the existing road using the following items; bituminous milling, a bituminous overlay, bituminous base repair, guide rail update, pavement markings upgrade, and other miscellaneous items. All work is within the existing right-of-way and is 100% state funded. Anticipated Notice to Proceed 10-12-15, Required Completion 8-3-16.

---

**BERKS COUNTY – SR 662(01B) #10750**

**PROPOSAL:\$33.48 PLANS:\$30.58 12X18:\$37.53 24X36:\$542.10 X-SEC:\$2.64 12X18:\$3.24 24X36:\$46.80**

The description and location of the project is as follows: Replacement of the existing 4-span on Moselem Springs Road bridge over Maiden Creek with 2-span prestressed concrete bridge, including construction of retaining wall, reconstruction of roadway approaches and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 662, SECTION 01B, in Berks COUNTY Richmond and Perry TOWNSHIPS from approximately 5.6 miles at segment 0400 offset 2433 to approximately 5.1 miles at segment 0410 offset 1549. Anticipated Notice to Proceed 9-28-15, Required Completion 5-19-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION