

**ECMS ADVANCED INFORMATION – FEBRUARY 12, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 3, 2016

CHESTER COUNTY – SR 0000 #106610

PROPOSAL:\$57.84 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 Overhead electric line. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

CHESTER COUNTY – SR 0000 #105801

PROPOSAL:\$57.84 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 30 x 24 Personal Staging Building with bollards in front. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

FRANKLIN COUNTY – SR 0000 #105807

PROPOSAL:\$36.60 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 A251-939.3, Separate Floor & Roof Drains from Storm sewer in the PennDOT Maintenance District 8-3 Franklin County. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

LAWRENCE COUNTY – SR 0000 #106352

PROPOSAL:\$31.08 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20 A251-913 includes – Remove back to source on pole mounted panel electrical serving Domar Salt Storage Building. Remove back to source on pole mounted Panel electrical serving Brine Containment tanks. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

LAWRENCE COUNTY – SR 0000 #105795

PROPOSAL:\$31.08 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20 A251-913 includes – Demolish Domar Storage shed including foundation and asphalt paving. Remove Brine Containment. Construct new storage building. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

LYCOMING COUNTY – SR 0000 #105806

PROPOSAL:\$63.96 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 A251-927 General Construction Portion of Renovating 2 toilet rooms within an existing office building with separate primes. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

LYCOMING COUNTY – SR 0000 #106338

PROPOSAL:\$63.96 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 A251-927 HVAC Construction Portion of Renovating 2 toilet rooms within an existing office building with separate primes. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

LYCOMING COUNTY – SR 0000 #106340

PROPOSAL:\$63.96 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 A251-927 Plumbing Construction Portion of Renovating 2 toilet rooms within an existing office building with separate primes. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

LYCOMING COUNTY – SR 0000 #106341

PROPOSAL:\$63.96 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 A251-927 Electrical Construction Portion of Renovating 2 toilet rooms within an existing office building with separate primes. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

PHILADELPHIA COUNTY – SR 0000 #105812

PROPOSAL:\$39.24 PLANS:\$3.52 12X18:\$4.32 24X36:\$62.40 New construction of 60 x 80 Hi Arch Gambrel with pipe bollards at entrance. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

PHILADELPHIA COUNTY – SR 0000 #106625

PROPOSAL:\$39.24 PLANS:\$3.52 12X18:\$4.32 24X36:\$62.40 Provide underground 100amp electrical service to the new Hi Arch building. Provide 1 120v GFCI and 2 120v outlets at building entrance. LED exterior lights and interior lighting. Electric door with manual override. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

FULTON COUNTY – SR 0000 #106624

PROPOSAL:\$36.48 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 Project A251-986 includes – Remove feeder from maintenance shop to salt barn panel. Provide UC feeder. Disconnect salt brine mixer circuit and reconnect to new panel. Provide electrical sub-panel, LED lighting and receptacles. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

FULTON COUNTY – SR 0000 #105810

PROPOSAL:\$30.36 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 Project A251-986 includes – Demolish Domar Storage shed. Construct new storage building. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

FAYETTE COUNTY – SR 0000 #106344

PROPOSAL:\$33.36 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 A251-928 includes – Furnish and install electrical power from existing pole building to New Storage Building. See Attachment – A for detail descriptions. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

FAYETTE COUNTY – SR 0000 #106343

PROPOSAL:\$33.36 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 Project A251-928 includes – Construction of New Storage Building. See Attachment – A for detail descriptions. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

FULTON COUNTY – SR 0000 #105769

PROPOSAL:\$44.64 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 A251-946 the Mechanical portion of the removal and replacement of oil-fired cast iron sectional hot water Boiler, circulating pumps and controls. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

FULTON COUNTY – SR 0000 #106615

PROPOSAL:\$44.64 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 A251-946 the Electrical portion of the removal and replacement of oil-fired cast iron sectional hot water Boiler, circulating pumps and controls. Anticipated Notice to Proceed 5-6-16, Required Completion 7-8-16.

SOMERSET COUNTY – SR 0000 #105794

PROPOSAL:\$48.00 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 Project A251-900 includes - Demolition of all existing fixtures, related plumbing, toilet partitions and entire concrete slab in Men's room. Install new concrete floor, ceiling, toilet partitions, counter tops and any related masonry work. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 9-6-16.

SOMERSET COUNTY – SR 0000 #106348

PROPOSAL:\$ Project A251-900 includes – Demolition of existing restroom vent fan and install new ceiling as required for installation of new vent and exhaust hood. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 9-6-16.

SOMERSET COUNTY – SR 0000 #106349

PROPOSAL:\$48.00 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 Project A251-900 includes – Install new plumbing fixtures, domestic hot and cold water supply line. Remove indicated existing sanitary drain pipe etc. Install new underground sanitary sewer line as indicated. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 9-6-16.

SOMERSET COUNTY – SR 0000 #106350

PROPOSAL:\$48.00 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 Project A251-900 includes – Disconnect wiring from existing Restroom vent fan. Install new recessed light fixtures, switches and all related exhaust fan at renovated Men’s Toilet room. See Attachment - A for detail description of project. Anticipated Notice to Proceed 5-6-16, Required Completion 9-6-16.

CLINTON COUNTY – SR 0000 #106361

PROPOSAL:\$49.20 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-0191.4 includes the removal of existing electrical connections serving demolition work and installation of new breakers, transformer and electrical panels and extension of circuits to serve new equipment. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

CLINTON COUNTY – SR 0000 #106360

PROPOSAL:\$49.20 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-0919.2 includes removal of existing HVAC units and duct work, and installation new outdoor units, interior and exterior duct work, supports and insulation, diffusers and registers and controls and start up and balancing of systems. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

CLINTON COUNTY – SR 0000 #105771

PROPOSAL:\$49.20 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-0919.1 Includes site demolition fencing, landscaping and soils, installation of new concrete pads and fenced enclosures, building work including framing of openings and patching of existing openings in various locations and interior and exterior painting and site restoration. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

CHESTER COUNTY – SR 0000 #106608

PROPOSAL:\$57.84 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 HVAC for building. Anticipated Notice to Proceed 5-6-16, Required Completion 8-8-16.

LANCASTER COUNTY – SR 0000 #105869

PROPOSAL:\$41.88 PLANS:\$3.08 12X18:\$3.78 24X36:\$54.60 A251-933 General Construction work includes The demolition of existing and construction of New Salt Storage building. This contract will be for Base Bid 2, 14’ high Concrete Walls as shown in the Plans and Project manual. See detail description in Attachment A – Project Manual. Anticipate Notice to Proceed 5-6-16, Required Completion 11-2-16.

LANCASTER COUNTY – SR 0000 #106346

PROPOSAL:\$35.88 PLANS:\$3.08 12X18:\$3.78 24X36:\$54.60 Electrical work includes The demolition of existing electrical fixtures and installation of new electrical fixtures. Coordination of the work of this Contract is with other prime contractors engaged on the site. Work with General Contractor in preparing construction schedule and monthly updates. This contract will be for Base Bid 2, 14’ high Concrete walls as shown in the Plans and Project manual. See detail description in Attachment A – Project Manual. Anticipated Notice to Proceed 5-6-16, Required Completion 11-2-16.

POTTER COUNTY – SR 0000 #105770

PROPOSAL:\$32.64 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 A251-914 General Construction includes the construction of a new single bay Salt Storage Building located at the PennDOT Potter County Office complex. The construction consists of cast-in-place concrete footers and foundation walls, concrete floor slab, timber framed structure, prefabricated wood trusses, vinyl siding, metal roofing system, aluminum fascia and soffit, bird netting along the underside of the trusses, building signage at the opening, pipe bollards to protect the building at the opening, concrete apron at the front of the building, paving restoration and site work to accommodate the new building. See detail description in Attachment A – Project Manual. Anticipated Notice to Proceed 5-6-16, Required Completion 8-4-16.

POTTER COUNTY – SR 0000 #106355

PROPOSAL:\$32.64 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 A251-914 Electrical work includes Coordination of the work of this Contract with other prime contractors engaged on the site. Work with General Contractor in preparing construction schedule and monthly updates. Electrical Demolition work include, but not limited remove existing panel board, temperature controllers, power and conductors, conduit, fittings, junction boxes etc. as required. New exterior electric panel, branch circuits, receptacle, interior and exterior lighting. See detail description in Attachment A – Project Manual. Anticipated Notice to Proceed 5-6-16, Required Completion 8-4-16.

BERKS COUNTY – SR 0000 #105792

PROPOSAL:\$32.52 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 The description and location of the project is as follows: [describe the various construction activities involved including number of lanes and number of spans as appropriate. Try to keep the total number of characters to 300.] and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE ____x____, SECTION _____, in _____ COUNTY _____ CITY/BOROUGH/TOWNSHIP from approximately ____ (geographical reference)____ at segment _____ offset _____ to approximately ____ (geographical reference)____ at segment _____ offset _____. Anticipated Notice to Proceed 5-6-16, Required Completion 11-2-16.

ALLEGHENY COUNTY – SR 0000 #106357

PROPOSAL:\$34.44 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-918 Electrical work includes Electric service is to be brought to a new pole at the eastern side of the site along Route 19, then taken underground to serve the building. There is an existing Transformer across Route 19 and to the east of the site where the electric service will originate. The building will have new electrical systems. Coordination of the work of this Contract with other prime contractors engaged on the site. Work with General Contractor in preparing construction schedule and monthly updates. Power distribution, including disconnect switches at equipment requiring power. Lighting Fixtures. Electrical grounding. Electrical and electronic control systems and equipment. Electrical Connections to equipment furnished under other contracts. Testing, adjusting, and balancing electrical systems and equipment. Coordination Drawings to be submitted to the Professional. Anticipated Notice to Proceed 5-6-16, Required Completion 8-4-16.

ALLEGHENY COUNTY – SR 0000 #106356

PROPOSAL:\$34.44 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-918 General Construction includes The New Salt Storage building is to be 50 feet wide by 75 feet deep, with a clear opening height of 24 feet that faces north. This structure is to set on a one foot wide concrete wall plinth that has a height of twelve feet. An eight foot wide, eight inch deep concrete slab apron is to surround the structure on all four sides and is to slope away from the building. This apron will determine the finished floor elevation of the Salt Storage building at Route 19 and Interstate 279, Ross Township, Allegheny County, PA. Anticipated Notice to Proceed 5-6-16, Required Completion 8-4-16.

MONTGOMERY COUNTY – SR 0000 #106603

PROPOSAL:\$37.08 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-951 Electrical work includes Coordination of the work of this Contract with other prime contractors engaged on the site. Work with General Contractor in preparing construction schedule and monthly updates. Electrical work include underground utility extension from nearby existing panel on site. New exterior electric panel, branch circuits, receptacle, interior and exterior lighting. See detail description in Attachment A – Project Manual. Anticipated Notice to Proceed 5-6-16, Required Completion 10-3-16.

MONTGOMERY COUNTY – SR 0000 #105811

PROPOSAL:\$37.08 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-951 General Construction includes the construction of a new 45'x80' High-Arch Gambrel Salt Storage Building. See detail description in Attachment A – Project Manual. Anticipated Notice to Proceed 5-6-16, Required Completion 10-3-16.

BERKS COUNTY – SR 0000 #106604

PROPOSAL:\$32.52 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 The description and location of the project is as follows: [describe the various construction activities involved including number of lanes and number of spans as appropriate. Try to keep the total number of characters to 300.] and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE ____x____, SECTION _____, in _____ COUNTY _____ CITY/BOROUGH/TOWNSHIP from approximately ____(geographical reference)____ at segment _____ offset _____ to approximately ____(geographical reference)____ at segment _____ offset _____. Anticipated Notice to Proceed 5-6-16, Required Completion 11-2-16.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION