

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – JUNE 30, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Update June 13, 2016

**MCKEAN COUNTY – SR 46(FDR) #107286**

**PROPOSAL:\$14.88 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20** The description and location of the project is as follows: For the improvement of certain sections of STATE HIGHWAY in MCKEAN COUNTY, VARIOUS TOWNSHIPS, Commonwealth of Pennsylvania, Group 2-16-ST52. For the improvement to 2 State Routes having a construction length of approximately 136,803 feet (25.9 miles), involving full depth reclamation, various combinations of milling, binder leveling and resurfacing, using various Superpave Asphalt Mixture Designs for binder and wearing courses, pipe replacements, pipe underdrain, guide rail, pavement markings, and miscellaneous construction as indicated on the approved construction drawings. Anticipated Notice to Proceed 8-1-16, Required Completion 11-23-16.

---

**CARBON COUNTY – SR 209(BRM) #104353**

**PROPOSAL:\$77.28** This project consists of bridge repairs of various structure types, including but not limited to structural steel repairs, concrete deck repairs, concrete beam and substructure repairs, bearing repairs, joint repairs/joint sealing, zone painting, median barrier, scour countermeasures and channel repairs, along with other miscellaneous construction as indicated on the attached details included in the Bid Package for various state routes, in various municipalities, in Carbon, Monroe, and Schuylkill Counties. DBE 6%, Anticipated Notice to Proceed 8-15-16, Required Completion 8-1-19.

---

**BERKS COUNTY – SR 2041(XTR) #106201**

**PROPOSAL:\$27.00 PLANS:\$19.14 12X18:\$23.49 24X36:\$339.30** The description and location of the project is as follows: three bridge replacement projects in Berks County. The existing SR 2041 bridge will be removed and replaced with a box culvert. SR 1029 and SR 2082 are both super structure replacements. Other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2041, SECTION XTR, in Berks County from segment 7062 offset 0430 to segment 7072 offset 0213, STATE ROUTE 2082, SECTION XTR, in Berks County from segment 0112 offset 1142 to segment 0112 offset 1892, and STATE ROUTE 1029, SECTION XTR, in Berks County from segment 0040 offset 3227 to segment 0040 offset 2477. Anticipated Notice to Proceed 8-15-16, Required Completion 8-9-17.

---

**LEHIGH COUNTY – SR 1002(08M) #101488**

**PROPOSAL:\$19.08 PLANS:\$26.84 12X18:\$32.94 24X36:\$475.80** This project consists of roadway resurfacing, pavement markings, sign replacement and ADA ramp construction and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1002, SECTION 08M, in LEHIGH COUNTY, CITY OF ALLENTOWN from approximately 10th Street intersection at segment 0220 offset 0441 to approximately Front Street intersection at segment 0240 offset 1508. Anticipated Notice to Proceed 8-18-16, Required Completion 7-21-17.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – JUNE 30, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Update June 8, 2016

**CENTRE COUNTY – SR 150(CIP) #75776**

**PROPOSAL:\$22.56 PLANS:\$8.80 12X18:\$10.80 24X36:\$156.00** The description and location of the project is as follows: For the improvements to a certain section of STATE HIGHWAY in CENTRE COUNTY, BELLEFONTE BOROUGH, SPRING TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0150, SECTION CIP and STATE ROUTE 0550, SECTION CIP. The project being situated as follows: On SR 0150 from Segment 0130 Offset 0389 to Segment 0160 Offset 1395 and on SR 0550 Segment 0400 Offset 0000 to Segment 0400 Offset 0497 for a total construction length of approximately 2117 feet (0.40 miles). For the construction of a concrete traffic separator and traffic signalization upgrades. Construction includes ornamental traffic signal supports, ADA ramp installation with detectable warning surface, concrete curbing, concrete traffic separators, Superpave Asphalt Mixture Designs for the base and wearing courses, pavement markings, and miscellaneous construction as indicated on the approved construction drawings. DBE 2%, Anticipated Notice to Proceed 8-15-16, Required Completion 10-9-17.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – JUNE 30, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Update June 6, 2016

**LEHIGH COUNTY – SR 0000(STP) #104430**

**PROPOSAL:\$25.92 PLANS:\$31.02 12X18:\$38.07 24X36:\$549.90** The description and location of the Partial Design/Build project is as follows: signalized intersection improvements, non-signalized intersection improvements and other miscellaneous construction, as indicated on the approved drawings included in the bid package for VARIOUS STATE ROUTES, in BERKS, CARBON, LEHIGH, NORTHAMPTON, & SCHUYLKILL COUNTIES. DBE 3%, Anticipated Notice to Proceed 8-15-16, Required Completion 7-2-18.

---

**NORTHAMPTON COUNTY – SR 4020(03B) #94349**

**PROPOSAL:\$25.20 PLANS:\$8.36 12X178:\$10.26 24X36:\$148.20 X-SEC:\$0.88 12X18:\$1.08 24X36:\$15.60** The description and location of the project is as follows: The rehabilitation of a three-barrel stone arch bridge on SR 4020 over Bertsch Creek and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 4020 SECTION 03B, in Northampton COUNTY Lehigh TOWNSHIP from approximately the intersection of Maple Drive (SR 4020) and Birch Road at segment 0020 offset 0338 to approximately 150 feet east of the intersection at segment 0020 offset 0783. Anticipated Notice to Proceed 8-15-16, Required Completion 10-3-17.

---

**MONROE COUNTY – SR 115(0) #102578**

**PROPOSAL:\$22.32 PLANS:\$9.68 12X18:\$11.88 24X36:\$171.60 X-SEC:\$5.94 12X18:\$7.29 24X36:\$105.30** The description and location of the project is as follows: This project is the widening of SR 115 and intersection improvements at SR 115 and Commercial Blvd. Work involves roadway construction, new traffic signal, drainage improvements and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 115, SECTION ARC, in MONROE COUNTY, TOBYHANNA TOWNSHIP from approximately SR115 and Tobyhanna Creek at segment 0340 offset 1847 to approximately the off ramp from I80 at segment 330 offset 1899. Anticipated Notice to Proceed 9-26-16, Required Completion 7-31-17.

---

**MONROE COUNTY – SR 80(14S) #104433**

**PROPOSAL:\$15.84 PLANS:\$16.28 12X18:\$19.98 24X36:\$288.60** The description and location of the project is as follows: for Interstates I-80 & I-380, installation of High Tensioned Cable Median Barrier, Type 2-S Median Barrier, Type 2-S Guide Rail, Permanent Impact Attenuating Devices and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 80, SECTION 14S, in Carbon and Monroe COUNTIES and STATE ROUTE 380, SECTION 03S in Monroe COUNTY. DBE 3%, Anticipated Notice to Proceed 8-15-16, Required Completion 7-10-17.

---

**MONROE COUNTY – SR 191(XTR) #79155**

**PROPOSAL:\$22.32 PLANS:\$17.38 12X18:\$21.33 24X36:\$308.10** The description and location of the project is as follows: two bridge projects in Monroe County. SR 191 is a composite deck replacement project and SR 940 is a super replacement project. Other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 191, SECTION XTR, in Monroe County from segment 0050 offset 0917 to segment 0050 offset 2017 and STATE ROUTE 940, SECTION XTR, in Monroe County from segment 0110 offset 2054 to segment 0120 offset 0505. Anticipated Notice to Proceed 8-15-16, Required Completion 4-14-17.

---

**CLEARFIELD COUNTY – SR 322(A040 #88173**

**PROPOSAL:\$35.76 PLANS:\$26.40 12X18:\$32.40 24X36:\$468.00 X-SEC:\$14.96 12X18:\$18.36 24X36:\$265.20 EXSTRUCT:\$1.10 12X18:\$1.35 24X36:\$19.50** The description and location of the project is as follows: For the construction of a certain section of STATE HIGHWAY in CLEARFIELD COUNTY, DECATUR TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0322, SECTION A04. The project being situated as follows: On SR 0322 from Segment 0760 Offset 1442 to Segment 0740 Offset 0286, for a total construction length of approximately 5537 feet (1.049 miles). For the removal of the existing bridge and construction of its replacement a Single-Span Composite P/S Bulb-Tee Beam Bridge, of approximate length of 85 feet, and approach work. Construction includes Superpave Asphalt Mixture Designs for the base, binder, and wearing courses, temporary roadway, guide rail, pavement markings, water line replacement, removal of asbestos piping, disposal of contaminated soil, and miscellaneous construction as indicated on the approved construction drawings. DBE 5%, Anticipated Notice to Proceed 8-8-16, Required Completion 10-16-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – JUNE 30, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Update June 1, 2016

**PHILADELPHIA COUNTY – SR O(RSC) #92417**

**PROPOSAL:\$26.52 PLANS:\$8.36 12X18:\$10.26 24X36:\$148.20 X-SEC:\$0.66 12X18:\$0.81 24X36:\$11.70** The description and location of the project is as follows: Construction of approximately 900 feet of streetscape and beautification improvements along the north side of Race Street between 2nd Street and Columbus Boulevard. Improvements include but are not limited to: pedestrian amenities along the north side of Race Street; a revision to the I-95 on-ramp connection with Race Street to reduce speeds and accommodate a sidewalk and crossing for pedestrians; ADA compliant crossings at the 2nd Street and Columbus Boulevard intersection; landscape and lighting improvements; site furniture, way finding and directional signs and screen wall; minor utility and drainage improvements and site amenities and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE Race Street, SECTION RSC, in PHILADELPHIA COUNTY, Philadelphia from approximately Second Street (G007) at segment 80 offset 0000 to approximately Columbus Blvd (SR 2001) at segment 0101 offset 2048. DBE 10%, Anticipated Notice to Proceed 9-26-16, Required Completion 3-14-18.

---

(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

**BRADFORD COUNTY – SR 220(200) #106319**

**PROPOSAL:\$17.76 PLANS:\$2.42 12X18:\$2.97 24X36:\$42.90 X-SEC:\$3.08 12X18:\$3.78 24X36:\$4.60** The description and location of the project are as follows: Drainage improvements and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 220, SECTION 200 from approximately 8.3 miles northwest of the intersection with State Route 3009 at Segment 0280 Offset 0837 to approximately 0.15 mile southeast of the intersection with State Route 3004 at Segment 0280 Offset 0367 and Church Street from the intersection with State Route 220 at Station 10+00.00 to Station 14+40.73 in MONROE BOROUGH, BRADFORD COUNTY. Anticipated Notice to Proceed 8-15-16, Required Completion 10-3-16.

---

**CLARION COUNTY – SR 58(356) #24914**

**PROPOSAL:\$25.80 PLANS:\$25.74 12X18:\$31.59 24X326:\$456.30 X-SEC:\$7.48 12X18:\$9.18 24X36:\$132.60 EXSTRUCT:\$0.66 12X18:\$0.81 24X36:\$11.70** The description and location of the project is as follows: For the replacement of the existing bridge carrying PA 58 over the Clarion River with a 3 span continuous steel multi girder bridge, approach roadway work and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 58, SECTION 356, in CLARION COUNTY LICKING TOWNSHIP from approximately the intersection with T-361 (Town Hill Road) at segment 0190 offset 2246 to approximately .2 miles south of T-840 (Blairs Corner Road) at segment 0190 offset 0521. Anticipated Notice to Proceed 8-15-16, Required Completion 11-3-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION