

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING AUGUST 12, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 1, 2016

TIOGA COUNTY – SR 0000 #106178

PROPOSAL:\$13.92 PLANS:\$0.66 12X18:\$0.81 24X36:\$11.70 A251-1065. The work involves replacing, repairing and refinishing all weather damaged exterior wood components. To include wooden access gates. Anticipated Notice to Proceed 9-23-16, Required Completion 12-22-16.

TIOGA COUNTY – SR 0000 #106178

PROPOSAL:\$16.92 PLANS:\$1.32 12X18:\$1.62 24X36:\$23.40 This is the Electrical Construction Portion of Project A251-1066 to replace the existing electrical service at the Primitive Roadside Safety Rest Stop. Facility is to be referred to as Gaines PRSR #6. Anticipated Notice to Proceed 9-23-16, Required Completion 11-22-16.

TIOGA COUNTY – SR 0000 #107322

PROPOSAL:\$16.92 PLANS:\$1.32 12X18:\$1.62 24X36:\$23.40 This is the General Construction Portion of Project A251-1066 to replace the existing waterless restroom facility at the Primitive Roadside Safety Rest Stop. Facility is to be referred to as Gaines PRSR #6. Anticipated Notice to Proceed 9-23-16, Required Completion 11-22-16.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ECMS ADVANCED INFORMATION – LETTING AUGUST 12, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

FULTON COUNTY – SR 0000 #107473

PROPOSAL:\$50.04 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 A251-1006 (0.1) Demolish and dispose of existing Staging Building and all associated building elements, Remove hazardous materials including but not limited to asbestos containing floor tiles, fluorescent lighting and PCB containing ballasts, Construct a new Staging Building and other associated work and Install new site paving around the perimeter of the new building. Anticipated Notice to Proceed 9-23-16, Required Completion 12-22-16.

FULTON COUNTY – SR 0000 #107474

PROPOSAL:\$50.04 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 A251-1006 (0.2) Install new cove heaters in spaces and all associated controls and Install new solar powered attic exhaust fan in gable and photovoltaic panel on roof and Provide with associated controls. Anticipated Notice to Proceed 9-23-16, Required Completion 12-22-16.

FULTON COUNTY – SR 0000 #107475

PROPOSAL:\$50.04 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 A251-1006 (0.4) Replace the existing 200A electrical utility service, meter, and panelboard with a 400A service, meter, and panel. Disconnect existing branch circuits serving site electrical loads from existing 200A panelboard and reconnect at the 400A panel. Anticipated Notice to Proceed 9-23-16, Required Completion 12-22-16.

WAYNE COUNTY – SR 0000 #107470

PROPOSAL:\$22.92 PLANS:\$1.32 12X18:\$1.62 24X36:\$23.40 251-971.1 Reskin Husky Storage Building. Anticipated Notice to Proceed 9-23-16, Required Completion 11-22-16.
