

**OCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING JANUARY 13, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated December 12, 2016

FULTON COUNTY – SR 0000 #107716

PROPOSAL:\$35.40 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 FM 6328, Welcome Center B HVAC Replacement. Anticipated Notice to Proceed 2-24-17, Required Completion 6-26-17.

FULTON COUNTY – SR 0000 #107717

PROPOSAL:\$35.40 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 FM 6328, Welcome Center B HVAC Replacement. Anticipated Notice to Proceed 2-24-17, Required Completion 6-26-17.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING JANUARY 13, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated December 8, 2017

MONROE COUNTY – SR 0000 #107555

PROPOSAL:\$38.04 PLANS:\$7.26 12X18:\$8.91 24X36:\$128.70 A251-1042 PROJECT IS TO CONSTRUCT A NEW 60X80 CONCRETE WALL HI ARCH GAMBREL SALT STORAGE STRUCTURE TO INCREASE THE SALT STORAGE CAPACITY OF THE STOCKPILE. Anticipated Notice to Proceed 2-24-17, Required Completion 8-23-17.

MONROE COUNTY – SR 0000 #107556

PROPOSAL:\$38.04 PLANS:\$7.26 12X18:\$8.91 24X36:\$128.70 A251-1042 PROJECT IS TO INSTALL, UPGRADE, AND OR REPLACE SITE ELECTRICAL SERVICE IN ACCORDENCE WITH APPROVED DESIGN PLANS. INSTALL NEW ELECTRICAL EQUIPMENT AND MATERIALS NEEDED TO SUPPLY AN OPERATING ELECTRICAL SYSTEM IN ACCORDENCE WITH THE APPROVED DESIGN PLANS. Anticipated Notice to Proceed 2-24-17, Required Completion 8-23-17.

LUZERNE COUNTY – SR 0000 #107576

PROPOSAL:\$38.04 PLANS:\$7.04 12X18:\$8.64 24X36:\$124.80 A251-1068.1 High Arch Gambrel with Concrete Walls. Anticipated Notice to Proceed 2-24-17, Required Completion 8-3-17.

LUZERNE COUNTY – SR 0000 #107577

PROPOSAL:\$38.04 PLANS:\$7.04 12X18:\$8.64 24X36:\$124.80 A251-1068.4 High Arch Gambrel with Concrete Walls. Anticipated Notice to Proceed 2-24-17, Required Completion 8-3-17.

LEHIGH COUNTY – SR 0000 #107510

PROPOSAL:\$37.56 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10 A251-1040 General Construction (0.1) is for the excavation, concrete construction and framing and finishing of the superstructure per the Design Professionals approved design. Anticipated Notice to Proceed 2-24-17, Required Completion 8-24-17.

LEHIGH COUNTY – SR 0000 #107511

PROPOSAL:\$37.56 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10 A251-1040 Electrical Construction (0.4) is for the installation of electrical system and lighting systems for new concrete wall salt storage building in accordance with the design professionals approved design. Anticipated Notice to Proceed 2-24-17, Required Completion 8-24-17.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ADVANCED INFORMATION – LETTING JANUARY 13, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

CHESTER COUNTY – SR 0000 #107316

PROPOSAL:\$59.04 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-1032.04 New Overhead electric line.
Anticipated Notice to Proceed 2-24-17, Required Completion 6-26-17.

CHESTER COUNTY – SR 0000 #107314

PROPOSAL:\$58.32 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 A251-1032.01 New 24 x 30 Personal Staging
Building with bollards in front. Anticipated Notice to Proceed 2-24-17, Required Completion 6-26-17.

CHESTER COUNTY – SR 0000 #107315

PROPOSAL:\$58.32 PLANS:\$2.86 12X18:\$3.51 24X35:\$50.70 A251-1032.02 New HVAC for building. Anticipated
Notice to Proceed 2-24-17, Required Completion 6-26-17.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN
SUBSCRIPTION