

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated May 1, 2017

SOMERSET COUNTY – SR 1001(003) #96618

PROPOSAL:\$25.80 PLANS:\$5.72 12X18:\$7.02 24X36:\$101.40 The description and location of the project is as follows: This project is for the resurfacing of approximately 10.879 miles of bituminous roadway on SR's 1007, 1001 & 2033 in Somerset County and includes milling, drainage & guide rail upgrades, design and construction of ADA ramps and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 1001, SECTION 003, in SOMERSET COUNTY, VARIOUS TOWNSHIPS & BOROUGHES at the approximate locations: SR 1007, Segment 0110, Offset 0000 to Segment 0210, Offset 0985 SR 1001, Segment 0110, Offset 0000 to Segment 0170, Offset 0473 SR 2033, Segment 0010, Offset 0000 to Segment 0020, Offset 1434 SR 2033, Segment 0030, Offset 0000 to Segment 0070, Offset 3789. Anticipated Notice to Proceed 7-3-17, Required Completion 10-12-17.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 24, 2017

ALLEGHENY COUNTY – SR 0000(TAP) #28173

PROPOSAL:\$16.56 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80 The description and location of the project is as follows: For the bicycle lanes, signing and pavement markings, and other miscellaneous construction, all within an overall length of 8,060 linear feet (1.527 miles) as indicated on the approved drawings included in the bid package for PITTSBURGH BICYCLE FACILITIES (Negley Avenue), in ALLEGHENY COUNTY, CITY OF PITTSBURGH, Commonwealth of Pennsylvania. This project being situated as follows: Negley Avenue - From Stanton Avenue at Station 9+50 to Howe Street at Station 91+10. DBE 6%, Anticipated Notice to Proceed 8-16-17, Required Completion 11-6-17.

MERCER COUNTY – SR 0000 #107878

PROPOSAL:\$16.68 PLANS:\$1.92 The description and location of the project is as follows: construction of and emergency repairs to right-of-way fence, guide rail, and impact attenuators as indicated on the approved drawings included in the bid package for STATE ROUTE 0000, SECTION --- (1-17-GR2) in MERCER AND VENANGO COUNTIES; Various Municipalities. Anticipated Notice to Proceed 7-3-17, Required Completion 6-28-19.

BLAIR COUNTY – SR 0000(TIP) #107675

PROPOSAL:\$17.88 PLANS:\$3.08 12X18:\$3.78 24X36:\$54.60 The description and location of the project is as follows: This project is for improvements to the Tyrone Industrial Park and includes base repair, pavement overlay, pipe replacement, guide rail upgrades and other miscellaneous construction along approximately 1.3 miles of T-533 (Black Vail Road) from the Snyder Township Line to the railroad tracks, west of S. Eagle Valley Road in Blair County. DBE 6%, Anticipated Notice to Proceed 8-14-17, Required Completion 10-11-17.

ERIE COUNTY – SR 0000 #107876

PROPOSAL:\$18.00 PLANS:\$2.16 The description and location of the project is as follows: construction of and emergency repairs to right-of-way fence, guide rail, and impact attenuators as indicated on the approved drawings included in the bid package for STATE ROUTE 0000, SECTION --- (1-17-GR1) in CRAWFORD, ERIE, FOREST, AND WARREN COUNTIES; Various Municipalities. Anticipated Notice to Proceed 7-3-17, Required Completion 6-28-19.

CHESTER COUNTY – SR 29(SNK) #105046

PROPOSAL:\$17.40 PLANS:\$21.12 12X18:\$25.92 24X36:\$374.40 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00

The description and location of the project is as follows: roadway reconstruction, sinkhole remediation, maintenance and protection of traffic and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 29, SECTION SNK, in CHESTER COUNTY EAST WHITELAND TOWNSHIP from approximately Atwater Drive at segment 0050 offset 0383 to approximately the Pennsylvania Turnpike underpass at segment 0070 offset 0717. Anticipated Notice to Proceed 7-10-17, Required Completion 9-7-18.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 20, 2017

LEHIGH COUNTY – SR 1023(POC) #106093

PROPOSAL:\$19.32 PLANS:\$0.96 The description and location of the Partial project is as follows: ADA curb ramp replacements, milling, wearing course, rumble strips, paint markings and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1023 , SECTION POC in LEHIGH COUNTY, WHITEHALL TOWNSHIP from approximately SR 145 at segment 10 offset 10 to approximately SR 329 at segment 50 offset 2760, and SR 9101 at segment 10 offset 0 to segment 10 offset 500 for 2.11 Miles(11,147ft.). Anticipated Notice to Proceed 7-3-17, Required Completion 9-26-17.

MONTGOMERY COUNTY – SR 63(HBS) #89340

PROPOSAL:\$92.40 PLANS:\$45.10 12X18:\$55.35 24X36:\$799.50 EXSTRUCT:\$10.34 12X18:\$12.69 24X36:\$183.30 This project is for the rehabilitation of nine (9) structures across Chester and Montgomery Counties. Typical work includes deck replacement, deck rehabilitation, structure rehabilitation, guiderail updates, milling and paving of roadway along either approach to tie the existing roadway grade into the structure, and other miscellaneous construction, as indicated on the approved drawings included in the bid package STATE ROUTE 0063, SECTION HBS. Anticipated Notice to Proceed 7-3-17, Required Completion 8-21-20.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 18, 2017

LEHIGH COUNTY – SR 2010(POC) #106091

PROPOSAL:\$17.52 PLANS:\$1.08 The description and location of the project is as follows: milling, scratch and wearing courses, loops, paint markings and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2010, SECTION POC, in LEHIGH COUNTY SALISBURY TOWNSHIP from approximately SR 29-FISH HATCHERY ROAD at segment 10 offset 0 to SR 2017 at segment 20 offset 2760. 1.09 Miles (5,755 ft.) Anticipated Notice to Proceed 7-3-17, Required Completion 8-27-18.

ADAMS COUNTY – SR 34(045) #96289

PROPOSAL:\$19.32 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10 Construction consists of resurfacing the existing roadway, base replacement, drainage improvements, guide rail replacement, signing updates, pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0034, SECTION 045 (Carlisle Road), in ADAMS COUNTY, HUNTINGTON, MENALLEN, & TYRONE TOWNSHIPS, from SR 4003 (Gablers Road), at Segment 0220 Offset 2553 to the Cumberland County Line at Segment 0280 Offset 2298, for an overall project length of 18,625.00 linear feet (3.53 miles). Anticipated Notice to Proceed 7-3-17, Required Completion 11-17-17.

ELK COUNTY – SR 1004(ST4) #108449

PROPOSAL:\$18.12 PLANS:\$8.80 12X18:\$10.80 24X36:\$156.00 The description and location of the project is as follows: For the improvement of certain sections of STATE HIGHWAYS in ELK and POTTER COUNTIES, VARIOUS TOWNSHIPS and BOROUGHES, Commonwealth of Pennsylvania, Group 2-17-ST4 and Group 2-17-ST6. For the improvement to 4 State Routes having a combined construction length of approximately 62453 linear feet (11.8 miles), using various Superpave Asphalt Mixture Designs for base, binder and wearing courses, milling of various surfaces, guide rail, piping, inlets, various pavement markings, and miscellaneous construction as indicated on the approved drawings. Anticipated Notice to Proceed 7-3-17, Required Completion 12-7-17.

WARREN COUNTY – SR 127(PBR) #107853

PROPOSAL:\$20.04 PLANS:\$5.64 The description and location of the project is as follows: For the bituminous milling and overlay with Warm Mix Superpave Asphalt Mixture Designs; also for drainage, guiderail, ADA curb ramps, and pavement markings on various routes as indicated on the approved drawings included in the bid package for STATE ROUTE 0127, SECTION PBR, in various municipalities in WARREN COUNTY. Anticipated Notice to Proceed 7-3-17, Required Completion 5-1-18.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 17, 2017

LYCOMING COUNTY – SR 0000 #107591

PROPOSAL:\$20.16 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30 The description and location of the project is as follows: Guide rail upgrades and other miscellaneous construction, as indicated on the approved drawings included in the bid package of ECMS 107591 for VARIOUS ROUTES, in the counties of LYCOMING, SULLIVAN, TIOGA, and UNION, within VARIOUS TOWNSHIPS. Anticipated Notice to Proceed 7-3-17, Required Completion 10-27-17.

WAYNE COUNTY – SR 191(REP) #96908

PROPOSAL:\$56.52 PLANS:\$9.68 12X18:\$11.88 24X36:\$171.60 X-SEC:\$17.38 12X18:\$21.33

24X36:\$308.10 This is a Design/ Build Project. For the rehabilitation and improvement of a certain section of STATE HIGHWAY in WAYNE COUNTY, BUCKINGHAM TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 191, SECTION REP. The project being situated as follows – From a point approximately 0.18 miles NORTHWEST of the intersection with SR 1023 at Station 714+67 to a point approximately 0.5 miles NORTHWEST of the intersection with SR 1023 at Station 697+83 along SR 191. Also from a point approximately 0.94 miles NORTHWEST of the intersection with SR 1023 at Station 619+52 to a point approximately 1.82 miles NORTHWEST of the intersection with SR 1023 at Station 599+08 along SR 191. The project will be Let as a Design/Build project and conceptually include the construction of a soil nailed wall with a geosynthetic reinforced slope. The reconstructed roadway will match existing conditions and no new drainage systems will be included. Any drainage work will only include restoration of the existing ditches/swales/pipes. Traffic will be maintained through the site via temporary traffic signals. Other work includes bituminous paving, line painting and guiderail work, all contained within an overall project length of 1944 linear feet (0.368 mile) and 1584 linear feet (0.300 mile) as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 7-3-17, Required Completion 9-9-20.

BRADFORD COUNTY – SR 0000 #106882

PROPOSAL:\$19.80 PLANS:\$13.86 12X18:\$170.1 24X36:\$245.70 The description and location of the project is as follows: Guide Rail and Unprotected Bridge End-Treatment Upgrades and other miscellaneous construction, as indicated on the approved drawings included in the bid package for ECMS 106882 on various STATE ROUTES, SECTION GR1, in VARIOUS COUNTIES and MUNICIPALITIES. DBE 1%, Anticipated Notice to Proceed 7-3-17, Required Completion 12-1-17.

NORTHAMPTON COUNTY – SR 3014(POC) #106096

PROPOSAL:\$18.84 PLANS:\$0.96 The description and location of the project is as follows: This project is a Maintenance Contract for the improvement of SR 3014 located in Northampton County, Hanover Township from Segment 10/0 to Segment 20/2097 for a construction distance of .88 miles (4.648 LF) as follows: The project involves resurfacing of the existing road with the following items; a bituminous overlay including scratch and wearing courses, curb-line milling, pavement markings upgrade, and ADA curb ramps. All work is within the existing right-of-way and is 100% state funded. Anticipated Notice to Proceed 7-3-17, Required Completion 10-31-17.

MERCER COUNTY – SR 0000 #108447

PROPOSAL:\$24.60 This project consists of four (4) upgrades of existing Automatic Traffic Recorder (ATR) sites to Continuous Automatic Vehicle Classifier (CAVC) sites, one (1) new installation of a CAVC traffic site, one (1) relocation of an existing CAVC site, three (3) solar panel upgrades to existing sites and two (2) installs of new sensor arrays at existing CAVC sites used to capture continuous vehicle information. All eleven sites are located on state routes in Pennsylvania. DBE 0%, Anticipated Notice to Proceed 7-10-17, Required Completion 11-3-17.

MONROE COUNTY – SR 80(18M) #85908

PROPOSAL:\$24.12 PLANS:\$2.52 The description and location of the project is as follows: The project involves milling, concrete patching, joint cleaning and sealing, overlay (binder, wearing), guide rail, pavement markings, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for State Route 80, Section 18M, in Monroe County, Tobyhanna, Tunkhannock, and Jackson Townships from approximately SR 115 (exit 284) at Segment 2840 Offset 1820 to approximately I-380 (exit 294) at Segment 2940 Offset 1900 including work on SR 8004 (ramp from I-80 eastbound to I-380 northbound, Segment 0010 Offset 0000 to Segment 0010 Offset 3090). DBE 4%, Anticipated Notice to Proceed 7-3-17, Required Completion 9-28-18.

LYCOMING COUNTY – SR 0000(PTH) #104289

PROPOSAL:\$21.96 PLANS:\$8.80 12X18:\$10.80 24X36:\$156.00 The description and location of the project are as follows: Pathways to Health in Williamsport - Phase 3 of 5. Sidewalks, ADA curb ramps, street lighting, trees, traffic signal installation, and pavement markings. Maynard Street from First Street to West Third Street and West Third Street from Maynard Street to Campbell Street in the CITY OF WILLIAMSPORT, LYCOMING COUNTY. DBE 5%, Anticipated Notice to Proceed 7-17-17, Required Completion 5-18-18.

LUZERNE COUNTY – SR 11(BRG) #95482

PROPOSAL:\$16.08 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90 For the rehabilitation and improvement of certain sections of STATE HIGHWAY in LUZERNE COUNTY; CITY OF SCRANTON, WEST PITTSBOROUGH, CITY OF WILKES BARRE, SR 8025, SR 2007 and SR 0011 The project consists of removal of portion of existing bridge, joint sealing, concrete bridge deck repair, concrete beam repair, jacking of bridge superstructure, on call structure repair district wide, pavement markings and traffic control as indicated on the approved drawings in the bid package. Anticipated Notice to Proceed 7-3-17, Required Completion 12-7-18.

VENANGO COUNTY – SR 80(A07) #92597

PROPOSAL:\$24.24 PLANS:\$26.18 12X18:\$32.13 24X36:\$464.10 EXSTRUCT:\$1.98 12X18:\$2.43 24X36:\$35.10 For the construction or improvement of a certain section of STATE HIGHWAY in VENANGO AND BUTLER COUNTIES, CLINTON, SCRUBGRASS AND ALLEGHENY TOWNSHIPS AND VENANGO COUNTY, BARKEYVILLE BOROUGH, Commonwealth of Pennsylvania, STATE ROUTE 0080, SECTION A07. This project being situated as follows: From approximately 2900 feet west of the interchange with State Route 0308 at Segment 0340 Offset 1215 then east to the Venango /Butler County line at Segment 0420 Offset 2042 (Station 777+30.00) then east to approximately 356 feet east of the Venango/ Butler County line at Segment 0424 Offset 0000. For the bituminous milling and resurfacing of a 4-lane roadway with Warm Mix Stone Matrix Asphalt Mixture Design; also for Warm Mix Asphalt and Superpave Asphalt Mixture Designs, concrete patching, drainage, guiderail, signs, structure work, pavement loop sensors, ITS Devices and DMS Structures, and pavement markings all within a project length of 43,024.07 feet (8.15 miles) as indicated on the approved Construction Drawings. DBE 4%, Anticipated Notice to Proceed 7-3-17, Required Completion 5-1-19.

NORTHAMPTON COUNTY – SR 3011(04M) #96429

PROPOSAL:\$23.16 PLANS:\$54.34 12X18:\$66.69 24X36:\$963.30 X-SEC:\$4.62 12X18:\$5.67 24X36:\$81.90 The description and location of the project is as follows: Pavement Reconstruction and ADA facility upgrades for STATE ROUTE 3011, SECTION 04M, in Northampton COUNTY, Bethlehem CITY from approximately the intersection of New Street and Center Street at segment 0020 offset 1752 to approximately the intersection of Center Street and Bierys Bridge Road at segment 0090 offset 0686. DBE 5%, Anticipated Notice to Proceed 7-3-17, Required Completion 8-6-18.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 14, 2017

BLAIR COUNTY – SR 99(013) #91533

**PROPOSAL:\$39.24 PLANS:\$89.76 12X18:\$110.16 24X36:\$1,591.20 X-SEC:\$1.54 12X18:\$1.89
24X36:\$27.30 EXSTRUCT:\$31.02 12X18:\$38.07 24X36:\$549.90**

The description and location of the project is as follows: This project is for concrete pavement restoration, bituminous overlay of Interstate 99 from 17th Street Interchange to Grazierville Interchange and the bridge preservation activities of eight structures in Blair County. Concrete patching and bituminous overlay at the Pinecroft and Bellwood Interchanges will be completed connecting roadways (I-99 to Business 220) PA 764 and PA 865. Also included in this contract is tree trimming, signing, ITS and lighting upgrades along the I-99 corridor from the PA Turnpike in Bedford County to the Centre County line in Blair County and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 0099, SECTION 013, in BEDFORD & BLAIR COUNTIES, VARIOUS BOROUGHES & TOWNSHIPS. DBE 5%, Anticipated Notice to Proceed 7-3-17, Required Completion 11-15-18.

LYCOMING COUNTY – SR 0000 #1016141

PROPOSAL:\$9.00 PLANS:\$4.18 12X18:\$5.13 24X36:\$74.10 The description and location of the project are as follows: For the furnishing and application of white and yellow waterborne pavement markings along various state highways within Engineering District 3-0, various municipalities, Commonwealth of Pennsylvania, as indicated on the approved drawings included in the Bid Package. Anticipated Notice to Proceed 7-3-17, Required Completion 9-12-17.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 10, 2017

FRANKLIN COUNTY – SR 997(026) #87444

PROPOSAL:\$25.32 PLANS:\$19.14 12X18:\$23.49 24X36:\$339.30 X-SEC:\$4.18 12X18:\$5.13 24X36:\$74.10

This project consists of replacing the existing twin-span bridge structure with a single-span structure and minor approach work, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0997, SECTION 026, in FRANKLIN COUNTY, LETTERKENNY and LURGAN TOWNSHIP, from Segment 0680 Offset 1112 to Segment 0680 Offset 2070, for an overall project length of 895.00 linear feet (0.170 mile). Anticipated Notice to Proceed 7-3-17, Required Completion 10-18-18.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 7, 2017

FAYETTE COUNTY – SR 21(0) #108928

PROPOSAL:\$16.80 For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout FAYETTE COUNTY. Anticipated Notice to Proceed 7-3-17, Required Completion 6-30-18.

GREENE COUNTY – SR 21(0) #108929

PROPOSAL:\$16.80 For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout GREENE COUNTY. Anticipated Notice to Proceed 7-3-17, Required Completion 6-30-18.

WASHINGTON COUNTY – SR 70(0) #108930

PROPOSAL:\$17.04 For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout WASHINGTON COUNTY. Anticipated Notice to Proceed 7-3-17, Required Completion 6-30-18.

WESTMORELAND COUNTY – SR 70(0) #108931

PROPOSAL:\$16.80 For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout WESTMORELAND COUNTY. Anticipated Notice to Proceed 7-3-17, Required Completion 6-30-18.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 6, 2017

LYCOMING COUNTY – SR 2014(83A) #106148

PROPOSAL:\$39.24 PLANS:\$14.30 12X18:\$17.55 24X36:\$253.50 X-SEC:\$11.00 12X18:\$13.50 24X36:\$195.00 EXSTRUCT:\$0.66 12X18:\$0.81 24X36:\$11.70 The description and location of the project are as follows: This work is for roadway reconstruction and design and construction of ADA curb ramps including excavation, selected borrow excavation rock, Superpave Asphalt Mixture Design WMA base, binder, scratch, and wearing courses, subbase, milling, drainage, signs, pavement markings, fabricated structural steel, paved drives, and other miscellaneous construction all within an overall length of 2,917.00 linear feet (0.553 miles) all as indicated on the approved drawings included in the bid package for STATE ROUTE 2014, SECTION 83A, STATE ROUTE 8002, TRENTON AVENUE/WAHOO DRIVE CONNECTOR, and MCMINN AVENUE in WOODWARD TOWNSHIP and the CITY OF WILLIAMSPORT, LYCOMING COUNTY from approximately 0.84 miles northeast of the intersection with SR 220 at Segment 0020 Offset 2237/Segment 0021 Offset 2236 to approximately 1.00 miles west of the intersection with State Route 3012 at Segment 0040 Offset 1569/ Segment 0041 Offset 1569. Anticipated Notice to Proceed 7-3-17, Required Completion 11-3-17.

GREENE COUNTY – SR 79(DEL) #106566

PROPOSAL:\$13.68 This project is for the installation of delineation devices on various state routes, as indicated on the approved drawings included in the bid package. DBE 7%, Anticipated Notice to Proceed 7-5-17, Required Completion 8-18-17.

**ECMS ADVANCED INFORMATION – MAY 18, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

BRADFORD COUNTY – SR 6(M25) #87984

PROPOSAL:\$184.92 PLANS:\$37.18 12X18:\$45.63 24X36:\$659.10 X-SEC:\$17.16 12X18:\$21.06 24X36:\$304.20 EXSTRUCT:\$6.82 12X18:\$8.37 24X36:\$120.90 The description and location of the project is as follows: Shoulder Widening, Milling, Resurfacing, Bridge Rehabilitation, and Bridge Preservation, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE6, SECTION M35 in BRADFORD County in Troy Twp., West Burlington Twp., and Burlington Borough from approximately 2.5 miles southeast of the intersection of SR 6 and SR 14 at segment 0220 offset 2242 to approximately 2.2 miles west of the intersection of SR 6 and SR 3011 at segment 0370 offset 2437. DBE 1%, Anticipated Notice to Proceed 7-3-17, Required Completion 9-4-19.