

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 7, 2009

**SUSQUEHANNA COUNTY – SR 11(BRG) #84836**

**PROPOSAL:\$10.56 PLANS:\$3.60** For the rehabilitation and improvement of a certain section of STATE HIGHWAY in SUSQUEHANNA and WYOMING COUNTIES, VARIOUS MUNICIPALITIES, Commonwealth of Pennsylvania, STATE ROUTE 0167,0374, 1011 AND 1014. For the repair of existing bridge decks consisting of Type 2 and 3 deck repair ,intrusion grout bags and jacking bridge superstructure as indicated on the approved drawings in the bid package. MBE 1%, WBE 1%, Anticipated Notice to Proceed 9-7-09, Required Completion 3-7-11.

---

**CHESTER COUNTY – SR 30(SML) #86081**

**PROPOSAL:\$17.40** This is an Economic Recovery Project. The description and location of the project is as follows: mill and resurface approximately five miles of US 30 Exton Bypass; include pavement markings, shoulder rumble strips and raised pavement markers; upgrade all guiderail; replace five traffic guide signs and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0030, SECTION SML, CHESTER COUNTY EAST CALN and WEST WHITELAND TOWNSHIPS from approximately US 30 Business at segment 0362/0363 offset 0187/0187 to approximately US 202 at segment 0464/0471 offset 1430/0100. DBE 5%, Anticipated Notice to Proceed 8-24-09, Required Completion 1-22-10.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 6, 2009

**LACKAWANNA COUNTY – SR 6(BRG) #84832**

**PROPOSAL:\$10.92 PLANS:\$10.78 12X18:\$13.23 24X36:\$191.10** For the rehabilitation and improvement of a certain section of STATE HIGHWAY in LACKAWANNA and LUZERNE COUNTIES, VARIOUS MUNICIPALITIES, Commonwealth of Pennsylvania, STATE ROUTES 0081, 0438, 6006, 0011 AND 6309 . . For the repair of existing bridge decks consisting of Type 2, and 3 deck repair , precast block wall, jacking of bridge, intrusion grout bags, minor drainage work, pavement markings and joint expansion dam repair as indicated on the approved drawings in the bid package. MBE 2%, WBE 1%, Anticipated Notice to Proceed 9-7-09, Required Completion 3-7-11.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 2, 2009

**POTTER COUNTY – SR 6(023) #85926**

**PROPOSAL:\$12.60 PLANS:\$8.36 12X18:\$10.26 24X36:\$148.20** For the improvement of a certain section of STATE HIGHWAY in POTTER COUNTY, PIKE TOWNSHIP, GALETON BOROUGH, Commonwealth of Pennsylvania, STATE ROUTE 0006, SECTION 623. The project is situated as follows: On State Route 0006, from Segment 0790, Offset 1500 (just west of the Mill Street intersection in Galeton Borough) eastward to Segment 0830, Offset 1443 (Potter/Tioga County Line) for a construction length of approximately 9896 feet (1.874 miles). Construction involves base repairs, bituminous overlay, drainage improvements, guide rail improvements, and replacing a existing stone wall with single face concrete barrier. Items include Superpave Asphalt Mixture Designs for the base, binder, and wearing courses, milling of various depths, concrete pipe installation, inlets, guide rail, pavement markings, and miscellaneous construction as indicated on the approved construction drawings. DBE 3%, Anticipated Notice to Proceed 9-8-09, Required Completion 8-3-10.

---

**MONTGOMERY COUNTY – SR 1019(81S) #16098**

**PROPOSAL:\$17.76 PLANS:\$10.78 12X18:\$13.23 24X36:\$191.10 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50**

**EXSTRUCT:\$.66 12X18:\$.81 24X36:\$11.70** The description and location of the project is as follows: For the removal of the existing six-span stone arch bridge and the design and construction of a bridge structure over the Perkiomen Creek. Also construction of roadway approaches, drainage improvements, utility relocation and other miscellaneous construction within a length of 558 linear feet (0.108 miles) from approximately 100 feet southeast of the intersection with Main Street at Segment 0030 Offset 3835 to approximately 200 feet southeast of the intersection with Clemmers Mill Road at Segment 0030 Offset 3277, and, 272 linear feet (0.052 miles) on T-534 from Station 85+40.00 to Station 88+12.00 as indicated on the approved drawings included in the bid package for STATE ROUTE 1019, SECTION 81S and TOWNSHIP ROAD T-534 in LOWER FREDRICK and UPPER SALFORD TOWNSHIPS, MONTGOMERY COUNTY. MBE 3%, WBE 2%, Anticipated Notice to Proceed 9-8-09, Required Completion 10-29-10.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated June 25, 2009

**PHILADELPHIA COUNTY – SR 95(VAG) #86046**

**PROPOSAL:\$39.84 PLANS:\$23.54 12X18:\$28.89 24X36:\$417.30 EXSTRUCT:\$49.72 12X18:\$61.02**

**24X36:\$881.40** The description and location of the project is as follows: This is an Economy Recovery Project. This Project is for preservation of the Girard Point Bridge over the Schuylkill River involving painting, structural steel repairs, expansion dam repairs, latex modified concrete overlay, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for INTERSTATE ROUTE 95, SECTION VAG, in the City of Philadelphia from segment 0144 offset 2086 to segment 0164 offset 0043 and from segment 0145 offset 2512 to segment 0165 offset 0240. DBE 10%, Anticipated Notice to Proceed 9-8-09, Required Completion 9-24-12.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated June 23, 2009

**LANCASTER COUNTY – SR 23(016) #64839**

**PROPOSAL:\$9.36 PLANS:\$4.18 12X18:\$5.13 24X36:\$74.10 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10**

This project consists of widening, milling, and overlaying to add a left turn lane on PA 23 at the intersections with North Groffdale Road (SR 1013) and South Groffdale Road (T-684), including signing and pavement marking improvements, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0023, SECTION 016, in LANCASTER COUNTY, UPPER LEACOCK & WEST EARL TOWNSHIPS, from approximately 650' west of South Glenola Drive at Segment 0450 Offset 2907 to approximately 700' east of North Groffdale Road at Segment 0460 Offset 1068, for an overall project length of 1753.00 linear feet (0.332 mile).DBE 5%, Anticipated Notice to Proceed 9-8-09, Required Completion 4-30-10.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated June 19, 2009

**VENANGO COUNTY – SR 8(WAL) #82145**

**PROPOSAL:\$11.88 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10** This is an Economic Recovery Project. For the design and construction of a certain section of STATE HIGHWAY in VENANGO COUNTY, CITY OF OIL CITY, Commonwealth of Pennsylvania, STATE ROUTE 0008, SECTIONS WAL . This project being situated as follows: From approximately 0.1 mile north of the intersection with SR 6008 (Center St) at Segment 0432 Offset 0247 to approximately 0.5 mile south of the intersection with SR 6008 (Seneca St) at Segment 0442 Offset 3400. For design and construction of a Retaining Wall having a conceptual overall length of 666 feet; and design and construction of bituminous roadway replacement using Superpave Asphalt Mixture Designs, Drainage, Guide Rail, Paved Shoulders, Delineation, and Pavement Markings all within a project length of 3300 feet (0.628 mile) as indicated on the approved conceptual drawings. DBE 2%, Anticipated Notice to Proceed 9-8-09, Required Completion 8-2-10.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING JULY 23, 2009**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated June 18, 2009

**SUSQUEHANNA COUNTY – SR 2040(551) #9682**

**PROPOSAL:\$12.96 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20 EXSTRUCT:\$1.76 12X18:\$2.16 24X36:\$31.20** This is a Design/ Build Project. For the rehabilitation and improvement of a certain section of STATE HIGHWAY in SUSQUEHANNA COUNTY, UNIONDALE BOROUGH, Commonwealth of Pennsylvania, STATE ROUTE 2040, SECTION 551. The project being situated as follows: From a point approximately ½ mile NORTHEAST from the intersection with SR 2023 at Segment 0012/ Offset 1104 (Station 67+51.95) to a point near the intersection with SR 0171 at Segment 0012/Offset 1663 (Station 61+92.05) along SR 2040. The project includes the superstructure replacement of the existing three-span p/s concrete box beam bridge with a three (3) span p/s concrete box beam bridge. The project will also include the design of roadway, superstructure replacement & traffic control, portion of bridge removal, full depth pavement replacement at the bridge approaches, guide rail, excavation, drainage, landscaping, temporary traffic control, pavement markings, erosion control measures and other miscellaneous construction as indicated on the approved plans included in the bid package. DBE 1%, Anticipated Notice to Proceed 8-17-09, Required Completion 11-12-10.

---