

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated Oct. 24, 2011

CLARION COUNTY – SR 0 #25123

PROPOSAL:\$21.72 PLANS:\$8.58 12X18:\$10.53 24X36:\$152.10 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50 The description and location of the project is as follows: For the replacement of the existing structure carrying T-750 (Leisure Road) over Leisure Run with a two lane Precast Concrete Box Culvert with minimal approach work and other miscellaneous construction, all as indicated on the drawings approved for SR 7217 Section BR, in Clarion COUNTY Porter TOWNSHIP approximately 1 Mile north of New Bethlehem Borough at the SR 66/T-750 intersection. DBE 6%, Anticipated Notice to Proceed 2-6-12, Required Completion 7-6-12.

LACKAWANNA COUNTY – SR 11(0) #92397

PROPOSAL:\$12.84 For the rehabilitation and improvement of a certain sections of STATE HIGHWAYS in LACKAWANNA COUNTY, CITY OF SCRANTON, Commonwealth of Pennsylvania, STATE ROUTE 0011, SECTION BRG, Group 4-12-BR1. This project has varies locations in Lackawanna and Luzerne Counties as indicated on the approved plans. The project consists of type bridge deck repairs, structural steel repair, existing structural steel painting, joint seal, bearing repairs, concrete repair\ patching, removal of portion of bridge, pavement restoration, temporary concrete barrier, temporary traffic signal, temporary traffic control, pavement markings and other miscellaneous construction all as indicated on the approved drawings included in the bid package. MBE 2%, WBE 2%, Anticipated Notice to Proceed 12-27-11, Required Completion 6-27-13.

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated Oct. 18, 2011

YORK COUNTY – SR 2033(003) #20971

PROPOSAL:\$17.52 PLANS:\$12.10 12X18:\$14.85 24X36:\$214.50 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00 This project involves the replacement of the single-span bridge over Fishing Creek, minor drainage and approach work, guiderail updates, pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 2033, SECTION 003, in YORK COUNTY, LOWER WINDSOR TOWNSHIP, from Segment 0050 Offset 0000 to Segment 0050 Offset 0025, and TOWNSHIP ROAD T-673, from Station 10+00.00 to Station 12+46.75, and from Station 12+72.26 to Station 15+00.00, for an overall project length of 400.00 linear feet (0.076 mile). MBE 3% WBE 3%, Anticipated Notice to Proceed 12-27-11, Required Completion 11-30-12.

MONROE COUNTY – SR 4002(02B) #11883

PROPOSAL:\$14.28 PLANS:\$12.76 12X18:\$15.66 24X36:\$226.20 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00
EXSTRUCT:\$1.32 12X18:\$1.62 24X36:\$23.40 The description and location of the project is as follows: This project is for Bridge Rehabilitation and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 4002, SECTION 02B, in MONROE COUNTY, TUNKHANNOCK TOWNSHIP from segment 0100 offset 3558 to segment 0110 offset 0479. MBE 3%, WBE 3%, Anticipated Notice to Proceed 1-9-12, Required Completion 9-20-12.

ALLEGHENY COUNTY – SR 51(A75) #78177

PROPOSAL:\$23.16 PLANS:\$6.16 12X18:\$7.56 24X36:\$109.20 EXSTRUCT:\$9.68 12X18:\$11.88 24X36:\$171.60

The description and location of the project is as follows: For the bridge preservation, latex overlay, expansion dams, bearings, concrete substructure repair, zone painting, bituminous bridge approach, guiderail, and other miscellaneous construction, all within a length of 607 linear feet (0.11 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 0051, SECTION A75 (Coraopolis Boulevard), in ALLEGHENY COUNTY, MOON and ROBINSON TOWNSHIPS, Commonwealth of Pennsylvania. This project being situated as follows: From a point approximately 130 feet west of Lewis Avenue at Segment 0640 Offset 0970 (Station 472+21) to a point approximately 65 feet east of Ewing Street at Segment 0650 Offset 0557 (Station 479+28). DBE 6%, Anticipated Notice to Proceed 12-27-11, Required Completion 8-24-12.

VENANGO COUNTY – SR 8(B07) #68681

PROPOSAL:\$23.88 PLANS:\$16.28 12X18:\$19.98 24X36:\$288.60 X-SEC:\$2.42 12X18:\$2.97 24X36:\$42.90

EXSTRUCT:\$88 12X18:\$1.08 24X36:\$15.60 For the construction and rehabilitation of a certain section of STATE HIGHWAY in VENANGO COUNTY, CORNPLANTER TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0005 SECTION B07. This project being situated as follows: From approximately 1.2 miles north of Oil City at Sta 160+90.00 to approximately 0.6 miles south of the intersection with SR 0227 (PA 227) at Sta 70+60.00. For construction of a two span continuous steel multi-girder bridge with a total span of 370 feet; concrete repairs and modifications to an existing pier; construction of new approach roadways using Superpave Asphalt Mixture Designs; testing, handling and disposal of potentially contaminated materials; and guiderail, drainage, delineation, and signing all within a project length of 867.31 feet (0.164 mile) as indicated on the approved drawings. DBE 3%, Anticipated Notice to Proceed 12-17-11, Required Completion 10-15-12.

ALLEGHENY COUNTY – SR 2058(A10) #63551

PROPOSAL:\$18.72 PLANS:\$13.64 12X18:\$16.74 24X36:\$241.80 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30 The description and location of the project is as follows: For the bridge replacement, bituminous approachment, guide rail, signing and pavement marking, and other miscellaneous construction, all within a length of 352.0 linear feet (0.067 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 2058, SECTION A10 (Hulton Road), in ALLEGHENY COUNTY, PENN HILLS TOWNSHIP, PLUM BOROUGH, Commonwealth of Pennsylvania. This project being situated as follows: From a point approximately 110 feet west of Arbor Lane at Segment 0220 Offset 1248 (Station 172+85) to a point approximately 120 feet north of Kirk Drive at Segment 0230 Offset 0172 (Station 178+37). DBE 6%, Anticipated Notice to Proceed 12-27-11, Required Completion 8-31-12.

BUCKS COUNTY – SR 611(74S) #13337

PROPOSAL:\$25.80 PLANS:\$23.54 12X18:\$28.89 24X36:\$417.30 X-SEC:\$4.40 12X18:\$5.40 24X36:\$78.00 The description and location of the project is as follows: For the removal of two existing structures and replacement with one new bridge structure over Gallows Run. Also construction of roadway approaches, widening of 611 to accommodate left turn lane and reconfiguration of the Route 611-Route 32 intersection, installation of guide rail, and other miscellaneous construction, all as indicated on the approved drawings for STATE ROUTE 611, SECTION 74S, in NOCKAMIXON TOWNSHIP and DURHAM TOWNSHIP in BUCKS COUNTY from approximately 481 feet south of Gallows Run at segment 0500 offset 1696 to approximately 819 feet north of Gallows Run at segment 0510 offset 1034 for a total construction length of 1,100.00 feet (0.208 miles). DBE 6%, Anticipated Notice to Proceed 12-23-11, Required Completion 11-9-12.

LANCASTER COUNTY – SR 272(003) #64686

PROPOSAL:\$21.48 PLANS:\$31.24 12X18:\$38.34 24X36:\$553.80 X-SEC:\$4.40 12X18:\$5.40 24X36:\$78.00

EXSTRUCT:\$3.08 12X18:\$3.78 24X36:\$54.60 The project is as follows: construction of a single-span composite pre-stressed concrete spread box beam bridge and the superstructure replacement of a three-span composite pre-stressed concrete spread box beam bridge with substructure concrete repairs, roadway reconstruction, guiderail installation, minor drainage work, pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0272, SECTION 003, in LANCASTER COUNTY, EAST COCALICO TOWNSHIP, from Segment 0800 Offset 1135 to Segment 0810 Offset 0158, a length of 695.00 linear feet (0.132 mile), and for STATE ROUTE 0272, SECTION 027, in LANCASTER COUNTY, EPHRATA TOWNSHIP, from Segment 0760 Offset 2221 to Segment 0770 Offset 0546, a length of 800.00 linear feet (0.152 mile). Overall project length is 1495.00 linear feet (0.284 mile). DBE 6%, Anticipated Notice to Proceed 12-27-11, Required Completion 4-30-13.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Oct. 11, 2011

MERCER COUNTY – SR 208(A01) #73354

PROPOSAL:\$13.44 PLANS:\$11.66 12X18:\$14.31 24X36:\$206.70 X-SEC:\$7.92 12X18:\$9.72 24X36:\$140.40 For the construction or improvement of a certain sections of STATE HIGHWAY in MERCER COUNTY, PINE TOWNSHIP Commonwealth of Pennsylvania, STATE ROUTE 0208 SECTION A01. This project being situated as follows: From approximately 450 feet east of the intersection with SR. 2005 (Irishtown Rd.) at Segment 0150 Offset 0589 (Station 91+00.00) then west to approximately 1186 feet west of the intersection with SR. 2005 (Irishtown Rd.) at Segment 0140 Offset 2106 (Station 73+25.00). For the bituminous milling and overlay with Superpave Asphalt Mixture Designs variable in width 22' to 81' in width; also for the construction of Drainage, Guide Rail, Paved Shoulders, Signs and Pavement Markings all within a project length of 1,575.00 feet (0.298 mile) as indicated on the Approved drawings. DBE 6%, Anticipated Notice to Proceed 12-26-11, Required Completion 8-3-12.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Oct. 10, 2011

GREENE COUNTY – SR 19(B20) #91840

PROPOSAL:\$109.08 PLANS:\$7.70 12X18:\$9.45 24X36:\$136.50 X-SEC:\$3.74 12X18:\$4.59 24X36:\$66.30 The description and location of the project is as follows: This is a Design/Build Modified Turnkey project for the replacement of 2 Structures at 2 different locations within Greene County. This project is for the design, removal and replacement of two(2) existing structures and associated roadway work. The roadway rehabilitation will consist of, but is not limited to, bridge approach slab installation, approach roadway work necessary to transition back to the existing alignment, maintenance and protection of traffic, guide rail upgrades and other miscellaneous work. The project will consist of the replacement of 2 bridges and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0019 SECTION B10, in GREENE COUNTY, PERRY TOWNSHIP from approximately Segment 0040 Offset 1472 to Segment 0040 Offset 0907, STATE ROUTE 0188 SECTION A20, in GREENE COUNTY, FRANKLIN TOWNSHIP from approximately Segment 0010 Offset 1875 to Segment 0010 Offset 2425. MBE 3%, WBE 3%, Anticipated Notice to Proceed 1-9-12, Required Completion 11-1-12.

INDIANA COUNTY – SR 580(450) #78111

PROPOSAL:\$30.36 PLANS:\$9.90 12X18:\$12.15 24X36:\$175.50 X-SEC:\$2.64 12X18:\$3.24 24X36:\$46.80 The description and location of the project is as follows: For the replacement of the existing superstructure on the structure over the West Branch of the Susquehanna River with a Composite Steel Plate Girder superstructure with minimal approach work and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 580, SECTION 450, in Indiana COUNTY Cherry Tree BOROUGH from approximately the SR 580/SR 219 intersection at segment 0180 offset 0657 to approximately the SR 580/SR 1026 intersection at segment 0170 offset 2853. DBE 4%, Anticipated Notice to Proceed 1-6-12, Required Completion 6-25-12.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Oct. 7, 2011

BRADFORD COUNTY – SR 1058(001) #5206

PROPOSAL:\$45.72 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00 The description and location of the project are as follows: This work is for the removal of the existing bridge, the design and construction of bridge structure over Sackett Creek and associated approach roadwork all within a length of 389.08 linear feet (0.074 miles) all as indicated on the approved drawings included in the bid package for STATE ROUTE 1058, SECTION 001 from approximately 2.6 miles northeast of the intersection with State Route 1067 at Segment 0130 Offset 0619 to approximately 0.3 miles southwest of the New York border at Segment 0130 Offset 1208 in LITCHFIELD TOWNSHIP, BRADFORD COUNTY. DBE 1%, Anticipated Notice to Proceed 12-27-11, Required Completion 11-9-12.

WASHINGTON COUNTY – SR 136(SIP) #92760

PROPOSAL:\$31.56 PLANS:\$10.78 12X18:\$13.23 24X36:\$191.10 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20 The description and location of the project is as follows: 260' of roadway reconstruction, widening, resurfacing, drainage, demolition of building, guide rail, delineation and line painting and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0136, SECTION 137, in Washington COUNTY SOMERSET TOWNSHIP from approximately 700' west at segment 0180 offset 0876 to approximately 700 east at segment 0180 offset 2335 of the intersection of SR 0136 and SR 1055. MBE 3%, WBE 3%, Anticipated Notice to Proceed 12-26-11, Required Completion 6-29-12.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Oct. 5, 2011

LACKAWANNA COUNTY – SR 632(60M) #93457

PROPOSAL:\$18.24 PLANS:\$4.08 This project is for the resurfacing of approximately 12.42 miles of existing bituminous roadway on STATE ROUTE 0011 in LUZERNE COUNTY (4.62 MI) AND STATE ROUTE 632 IN LACKAWANNA COUNTY(7.8 MI) IN, VARIOUS MUNICIPALITIES in the COMMONWEALTH OF PENNSYLVANIA with Superpave Asphalt Mixture Design, Scratch and Wearing Courses, Milling, Base Repair, ADA Rehabilitation, Line Painting and Pavement Markings. MBE 1%, WE 3%, Anticipated Notice to Proceed 12-26-11, Required Completion 6-29-12.

ARMSTRONG COUNTY – SR 2066(151) #24012

PROPOSAL:\$24.96 PLANS:\$13.20 12X18:\$16.20 24X36:\$234.00 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20 The description and location of the project is as follows: For the replacement of the existing structure carrying SR 2066 (Dime Road) over Carnahan Run and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2066, SECTION 151, in Armstrong COUNTY Parks TOWNSHIP from segment 0060 Offset 1711 to approximately 100' south of SR 2036(Upper Mateer Road) at segment 0060 offset 2761. MBE 3%, WBE 3%, Anticipated Notice to Proceed 12-22-11, Required Completion 9-30-12.

LUZERNE COUNTY – SR 3012(370) #8979

PROPOSAL:\$23.88 PLANS:\$11.66 12X18:\$14.31 24X36:\$206.70 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00 For the rehabilitation and improvement of a certain section of STATE HIGHWAY in LUZERNE COUNTY, HOLLENBACK TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 3012, SECTION 370. The project being situated as follows: From a point approximately 0.24 miles (1280 linear feet) NORTHEAST of the intersection with SR 3013 (Valley Road) at Segment 0050/1280 (Station 8+10.00) to a point approximately 0.34 miles (1780 linear feet) NORTHEAST of the intersection with SR 3013 (Valley Road) at Segment 0050/1780 (Station 13+10.00) along SR 3012. The project involves the replacement of a steel girder bridge with open grid deck with a composite pre-stressed concrete PA bulb-tee beam bridge on same alignment with minimal approach work. Maintenance and protection of traffic during project construction shall consist of a detour. Other work includes bituminous pavement, drainage, pavement markings, guide rail and seeding and soil supplements and mulching, all contained within an overall project length of 0.076 mile (400 linear feet) as indicated on the approved drawings included in the bid package. DBE 5%, Anticipated Notice to Proceed 12-27-11, Required Completion 12-14-12.

NORTHAMPTON COUNTY – SR 412(001) #12327

PROPOSAL:\$345.12 PLANS:\$136.62 12X18:\$167.67 24X36:\$2,421.90 X-SEC:\$47.96 12X18:\$58.86 24X36:\$850.20 The description and location of the project is as follows: Improve capacity of SR 412 beginning at the intersection of SR 412 and Cherry Lane in the BOROUGH OF HELLERTOWN to SR 412 and Daly Ave in the CITY OF BETHLEHEM, NORTHAMPTON COUNTY including roadway and ramp widening, reconstruction, structures including replacement of the bridge over Saucon Creek, removal of a railroad structure over SR 412, traffic signals, drainage, guiderail and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 0412, SECTION 001, in the CITY OF BETHLEHEM, NORTHAMPTON COUNTY from approximately segment 0080 offset 1230 to approximately segment 0134 offset 0650. DBE 7%, Anticipated Notice to Proceed 1-9-12, Required Completion 10-17-14.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Oct. 3, 2011

HUNTINGDON COUNTY – SR 305(06B) #23057

PROPOSAL:\$23.40 PLANS:\$9.24 12X18:\$11.34 24X36:\$163.80 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50 EXSTRUCT:\$0.22 12X18:\$027 24X36:\$3.90 The description and location of the project is as follows: This project consists of a superstructure replacement of the structure that carries SR 305 (Shavers Creek Road) over Shaver Creek. Approach roadway work and guide rail upgrades will also be performed and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0305, SECTION 06B, in HUNTINGDON COUNTY, WEST TOWNSHIP at the following locations: STATION 359+50.00 TO STATION 366+45.00 SEGMENT 0200, OFFSET 0575 TO SEGMENT 0200, OFFSET 1270. DBE 5%, Anticipated Notice to Proceed 12-27-11, Required Completion 5-31-13.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ADVANCED INFORMATION – LETTING NOVEMBER 10, 2011
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Sept. 27, 2011

MONTOUR COUNTY – SR 1006(012) #83506

PROPOSAL:\$14.76 PLAN:\$5.06 12X18:\$6.21 24X36:\$89.70 X-EC:\$3.52 12X18:\$4.32 24X36:\$62.40 The description and location of the project are as follows: This work is the furnishing and installation of a 20'-0" x 4'-6" precast reinforced concrete box culvert, inlet and outlet sections, and the furnishing of reinforcement bars, epoxy coated over White Hall Creek at a Department prepared site all within a length of 562.77 linear feet (0.107 miles) all as indicated on the approved drawings included in the bid package for STATE ROUTE 1006, SECTION 012 from approximately 1.6 miles west of the intersection with State Route 1003 at Segment 0060 Offset 2866 to approximately 0.5 miles east of the intersection with State Route 1002 at Segment 0070 Offset 0360 in ANTHONY TOWNSHIP, MONTOUR COUNTY. MBE 0%, WBE 0%, Anticipated Notice to Proceed 12-27-11, Required Completion 8-3-12.