

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

February 19, 2015

Updated on February 19, 2015

**ERIE COUNTY – SR 3006(B06) #88611**

**PROPOSAL:\$15.00 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10** For the acquisition and installation of a reinforced concrete box culvert and other miscellaneous construction, as indicated on the approved drawings for STATE ROUTE 3006, SECTION B06, in Erie COUNTY, CONNEAUT TOWNSHIP from approximately segment 0100 offset 2563 to segment 0110 offset 0274. Anticipated Notice to Proceed 4-27-15, Required Completion 7-20-15.

---

**WASHINGTON COUNTY – SR 70(22M) #94684**

**PROPOSAL:\$53.76 PLANS:\$27.28 12X18:\$33.48 24X36:\$483.60 X-SEC:\$3.08 12X18:\$3.78 24X36:\$54.60 EXSTRUCT:\$226.60 12X18:\$278.10 24X36:\$4,017.00** The description and location of the project is as follows: Painting, steel truss member repair, substructure repair, epoxy deck overlay and other preservation activities on the Belle Vernon Bridge, concrete pavement patching, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0070, SECTION 22M, in Washington COUNTY Speers BOROUGH from approximately Exit 39 at segment 394 offset 2116 to approximately Exit 42 at segment 410 offset 1794. DBE 5%, Anticipated Notice to Proceed 4-27-15, Required Completion 5-26-17.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 17, 2015

**ARMSTRONG COUNTY – SR 422(19C) #99671**

**PROPOSAL:\$16.44 PLANS:\$7.48 12X18:\$9.18 24X36:\$132.60** The description and location of the project is as follows: and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 422, SECTION 19C, in Armstrong COUNTY East Franklin, North Buffalo, and Manor TOWNSHIPS from approximately \_\_ (geographical reference) \_\_ at segment \_\_\_\_\_ offset \_\_\_\_\_ to approximately \_\_ (geographical reference) \_\_ at segment \_\_\_\_\_ offset \_\_\_\_\_. Anticipated Notice to Proceed 4-27-15, Required Completion 10-9-15.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 13, 2015

**LYCOMING COUNTY – SR 220(M22) #97491**

**PROPOSAL:\$13.80 PLANS:\$3.96** The description and location of the project is as follows: Micro-surfacing project on various routes in Lycoming County and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE/SECTION 220/M22, 405/91M, 405/92M, 2014/99M, and 2016/18M. On SR 220 from approx. 442 feet east of the intersection with SR 287 at Segment 0101 Offset 0442 to approx. 0.9 miles west of the intersection with SR 3013 (Queneshunkmey Rd.) at Segment 0181 Offset 1870 in PIATT and WOODWARD TOWNSHIPS and on SR 405 (91M) approx. 0.6 miles southwest of the intersection with SR 118 at Segment 0220 Offset 1862 to the intersection with SR 220 at Segment 0250 Offset 1862 in WOLF TOWNSHIP and HUGHESVILLE BOROUGH, and on SR 405 (92M) at the intersection with SR 54 (3rd St.) at Segment 0010 Offset 0000 to approx. 1.1 miles west of the intersection with State Home Rd. at Segment 0050 Offset 0100 in MONTGOMERY BOROUGH and CLINTON TOWNSHIP, and SR 2014 approx. 1.1 miles east of the intersection with SR 2075(Montour St.) at Segment 0300 Offset 0000 to approx. 0.9 miles west of the intersection with SR 2049(Lycoming Mall Rd.) at Segment 0360 Offset 1725 in MONTOURSVILLE BOROUGH and FAIRFIED TOWNSHIP, and SR 2016 from the intersection with SR 2023(Market St.) at Segment 0090 Offset 0000 to approx. 0.8 miles west of the intersection with SR 2014(Third St.) in the CITY of WILLIAMSPORT, all with LYCOMING COUNTY. Anticipated Notice to Proceed 4-27-15, Required Completion 9-24-15.

---

**FULTON COUNTY – SR 1011(01B) #22698**

**PROPOSAL:\$19.44 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20 EXSTRUCT:\$1.54 12X18:\$1.89 24X36:\$27.30**

The description and location of the project is as follows: This project is for the rehabilitation of the structure carrying SR 1011 over Little Aughwick Creek, near Fort Littleton, Dublin Township, Fulton County. Bridge work will include 1-1/2” latex overlay, substructure repairs and type 2 deck repairs. Roadway construction will include full depth reconstruction on either side of the structure, guiderail upgrades and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1011, SECTION 01B, in FULTON COUNTY, DUBLIN TOWNSHIP at the following location: Station 10+00.00 to Station 23+20.00 Segment 0010, Offset 0976 to Segment 0020, Offset 0658. Anticipated Notice to Proceed 4-27-15, Required Completion 8-21-15.

---

**BLAIR COUNTY – SR 0000(THA) #98155**

**PROPOSAL:\$20.52 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10**

The description and location of the project is as follows: This project is for roadway improvements to Tyrone Hospital Drive (Township Road T-618) in Blair County. Proposed work will include resurfacing & milling, drainage improvements, ADA Ramps and other miscellaneous construction as indicated on the approved drawings included in the bid package for Tyrone Hospital Access Improvements, in BLAIR COUNTY, SNYDER TOWNSHIP, TYRONE BOROUGH at the following locations: STATION 21+01.00 TO STATION 33+42.46. DBE 0%, Anticipated Notice to Proceed 6-8-15, Required Completion 8-21-15.

---

**BUTLER COUNTY – SR 422(205) #88894**

**PROPOSAL:\$14.52 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50** The description and location of the project is as follows: Bituminous and Concrete Patching, Micro Surfacing and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 422, SECTION 205, in Butler COUNTY Muddy Creek TOWNSHIP from just west of the I-79 Interchange at segment 0550/0551 offset 0871/1113 to just east of the PA 528 Interchange at segment 0190/0181 offset 0330/2968. Anticipated Notice to Proceed 4-27-15, Required Completion 9-18-15.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 13, 2015

**MERCER COUNTY – SR 4016(B00) #74687**

**PROPOSAL:\$18.96 PLANS:\$6.60 12X18:\$8.10 24X36:\$117.00 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50 EXSTRUCT:\$0.66 12X18:\$0.81 24X36:\$11.70**

The description and location of the project is as follows: For the bridge superstructure replacement; minor approach roadway construction using Superpave Warm Mix asphalt; guide rail improvement; and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 4016, SECTION B00, in MERCER COUNTY, Sugar Grove Township from approximately 0.2 miles east of the intersection of Conneaut Lake Road (SR 0018) and Kennard Rd (T-300) at Station 11+58.00 to approximately 0.8 miles west of the intersection of Riley Rd (T-847) and Kennard Rd (T-300) at Station 19+98.00. Anticipated Notice to Proceed 4-27-15, Required Completion 5-2-16.

---

**BUCKS COUNTY – SR 152(217) #96217**

**PROPOSAL:\$18.00 PLANS:\$3.08 12X18:\$3.78 24X36:\$54.60** The description and location of the project is as follows: This project is for installation of adaptive signal control technology, connection to PennDOT’s fiber optic trunk line and installation of CCTV camera, installation of pedestrian signals with countdown timers and radar detection and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0152, SECTION 217, in BUCKS COUNTY CHALFONT BOROUGH from approximately Sunset/Park Ave at segment 0070 offset 0803 to approximately Westview Ave/Lindenfield Parkway at segment 0080 offset 0163. DBE 4%, Anticipated Notice to Proceed 6-8-15, Required Completion 12-4-15.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015**

**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 12, 2015

**UNION COUNTY – SR 45(21M) #87906**

**PROPOSAL:\$16.68 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70** The description and location of the project are as follows: This work is the milling and resurfacing of the existing roadway, including flexible base replacement, Superpave Asphalt Mixture WMA scratch and wearing courses, base repairs, bituminous wearing course (FJ-1), membrane waterproofing on bridge decks, and other miscellaneous construction all within a length of 5,908 linear feet (1.12 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 45, SECTION 21M from approximately 0.8 miles northeast of the intersection with State Route 3007 at Segment 0310 Offset 0230 to approximately 1.271 miles southwest of the intersection with State Route 2001 at Segment 0320 Offset 2300 in BUFFALO TOWNSHIP, UNION COUNTY. Anticipated Notice to Proceed 4-27-15, Required Completion 8-28-15.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 9, 2015

**LEBANON COUNTY – SR 72(050) #96318**

**PROPOSAL:\$19.80 PLANS:\$7.92 12X18:\$9.72 12X18:\$140.40** Construction consists of microsurfacing, tree trimming, minor drainage work, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0072, SECTION 050, in LEBANON COUNTY, EAST HANOVER & UNION TOWNSHIPS, from 500' North of Jonestown Road at Segment 0230/0231 Offset 0206/0206 to 100' North of Bordnersville Road at Segment 0260/0261 Offset 0100/0100, a length of 6,221.00 linear feet (1.18 miles). Also included is SR 4020 from 65' west of the intersection with Asher Miner Road and Indiantown Gap Road at Segment 0010/0011 Offset 2770/2770 to 65' west of the intersection with SR 0072 at Segment 0110/0111 Offset 2650/2662, a length of 22,569.00 linear feet (4.27 miles). Overall project length is 28,790.00 linear feet (5.45 miles). DBE 3%, Anticipated Notice to Proceed 4-27-15, Required Completion 10-16-15.

---

**ERIE COUNTY – SR 20(27M) #100295**

**PROPOSAL:\$19.56 PLANS:\$11.66 12X18:\$14.31 24X36:\$206.70** For the construction of a certain section of STATE HIGHWAY in ERIE COUNTY, CITY OF ERIE AND WESLEYVILLE BOROUGH and HARBORCREEK TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0020 SECTION 27M. This project being situated as follows: From approximately 0.12 miles east from the intersection with Elm St. at Segment 0630 Offset 0485 (Station 95+18.00) then east to approximately 0.38 west from the intersection with Nagle Rd. at Segment 0690 Offset 0074 (Station 221+81.00). For the bituminous milling and overlay with Warm Mix Superpave Asphalt Mixture Designs 32' to 65' in width; also for paved shoulders, drainage, concrete sidewalk, ADA curb ramps, signal work, signing, and pavement markings all within a project length of 12,463.00 feet (2.360 miles) as indicated on the approved drawings. Anticipated Notice to Proceed 4-27-15, Required Completion 5-2-16.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015**

**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 6, 2015

**CRAWFORD COUNTY – SR 886(02M) #97877**

**PROPOSAL:\$16.44 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10** For the construction of a certain section of STATE HIGHWAY in WARREN COUNTY, MEAD TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0886 SECTION 02M. This project being situated as follows: From approximately 40 feet north from the intersection with SR 0027 at Segment 0010 Offset 0040 (Station 10+40) then north to approximately 40 feet north from the intersection with Oak St. at Segment 0040 Offset 0150 (Station 109+50). For the bituminous milling and overlay with Warm Mix Superpave Asphalt Mixture Designs 27' to 38' in width; also for paved shoulders, drainage, guiderail, signing, and pavement markings all within a project length of 9710.00 feet (1.84 miles) as indicated on the approved drawings. Anticipated Notice to Proceed 4-27-15, Required Completion 5-2-16.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on February 4, 2015

**LYCOMING COUNTY – SR 0000 #104154**

**PROPOSAL:\$15.00 PLANS:\$2.04** The description and location of the project is as follows: For repair or replacement of damaged guide rail and guide rail end treatments on various state routes in BRADFORD, COLUMBIA, LYCOMING, MONTOUR, NORTHUMBERLAND, SNYDER, SULLIVAN, TIOGA, and UNION COUNTIES. Anticipated Notice to Proceed 4-27-15, Required Completion n5-7-16.

---

**CAMBRIA COUNTY – SR 2009(02B) #94497**

**PROPOSAL:\$31.92 PLANS:\$18.70 12X18:\$22.95 12X18:\$331.50 EXSTRUCT:\$16.28 12X18:\$19.98 24X36:\$288.60** The description and location of the project is as follows: The scope of work for this project consists of bridge rehabilitation to three (3) structures in Cambria County. The structure work on SR 2009-02B consists of new strip seals, epoxy overlay and substructure repairs. The roadway consists of pedestrian curb ramps and minor roadway approach work. The structure work on SR 2015-02B consists of new strip seals, epoxy overlay and substructure repairs. The roadway consists of guiderail upgrades, pedestrian curb ramps and minor roadway approach work. The structure work on SR 3045-03B consists of new strip seals, epoxy overlay and substructure repairs. The roadway consists of guiderail upgrades, pedestrian curb ramps and minor roadway approach work. All work and other miscellaneous construction is to be completed as indicated on the approved drawings included in the bid package for STATE ROUTE 2009, SECTION 02B, in CAMBRIA COUNTY, SUMMERHILL, LILLY & VINTONDALE BOROUGHES, at the following locations: SR 2009, Section 02B STATION 11+35.00 TO STATION 21+00.00 SEGMENT 0010, OFFSET 0621 TO SEGMENT 0010, OFFSET 1586 SR 2015, Section 02B STATION 150+00.00 TO STATION 160+00.00 SEGMENT 0070, OFFSET 0879 TO SEGMENT 0080, OFFSET 0756 SR 3045, Section 03B STATION 0+00.00 TO STATION 5+80.00 SEGMENT 0060, OFFSET 0589 TO SEGMENT 0060, OFFSET 1168. DBE 0%, Anticipated Notice to Proceed 4-27-15, Required Completion 10-14-16.

---

**BLAIR COUNTY – SR 0000 #103656**

**PROPOSAL:\$12.60 PLANS:\$16.72 12X18:\$16.72 12X18:\$20.52 24X36:\$296.40** The description and location of the project is as follows: This project is for the application of painted pavement markings at various locations on STATE HIGHWAYS in BEDFORD, BLAIR, CAMBRIA, FULTON, HUNTINGDON and SOMERSET COUNTIES, VARIOUS TOWNSHIPS AND MUNICIPALITIES, Commonwealth of Pennsylvania, all as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 4-27-15, Required Completion 9-7-15.

---

**BRADFORD COUNTY – SR 1058(002) #79248**

**PROPOSAL:\$12.84 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30** The description and location of the project are as follows: The work is the furnishing and installation of a 12'-0" x 5'-0" precast reinforced concrete box culvert, inlet section, and outlet sections over a tributary to Satterlee Creek at a Department prepared site all within a length of 295.00 linear feet (0.056 miles) all as indicated on the approved drawings included in the bid package for STATE ROUTE 1058, SECTION 002 from approximately 700 feet northeast of the intersection with State Route 1056 at Segment 0100 Offset 0700 to approximately 2.6 miles west of the intersection with State Route 1067 at Segment 0100 Offset 1235 in LITCHFIELD TOWNSHIP, BRADFORD COUNTY. Anticipated Notice to Proceed 4-27-15, Required Completion 10-2-15.

---

**ECMS ADVANCED INFORMATION – MARCH 12, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated on January 30, 2015

**WESTMORELAND COUNTY – SR 22(15R) #101370**

**PROPOSAL:\$17.16 PLANS:\$16.94 12X18:\$20.79 24X36:\$300.30** The description and location of the project is as follows: concrete patching, diamond grinding and diamond grinding on a 4 lane roadway. and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 22 SECTION 15R, in WESTMORELAND COUNTY, SALEM ANE DERRY TOWNSHIPS AND MURRYSVILLE AND NEW ALEXANDRIA BOROUGHES from approximately the Allegheny County Line at segment 0010 offset 0000 EB / segment 0011 offset 0000 WB to approximately the Indiana County Line at segment 0480 offset 3435 EB / segment 0481 offset 3445 WB. DBE 5%, Anticipated Notice to Proceed 4-27-15, Required Completion 8-14-15.