

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 7, 2015**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 21, 2015

**CAMBRIA COUNTY – SR 4031(004) #104251**

**PROPOSAL:\$15.60 PLANS:\$15.84 12X18:\$19.44 24X36:\$280.80 X-SEC:\$11.88 12X18:\$14.58 24X36:\$210.60**

The description and location of the project is as follows: This work is for the installation of new curbing, sidewalks and crosswalks in Ebensburg Borough and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 4031, SECTION 004 in CAMBRIA COUNTY, EBENSBURG BOROUGH. This project is located on SR's 1036, 2013 & 4031 along West High Street from Beech Street to the Sheetz Store, South Center Street from Ogle Street to Prave Street, and Rowena Drive from Tanner Street to Manor Drive. DBE 0%, Anticipated Notice to Proceed 6-22-15, Required Completion 10-30-15.

---

**ALLEGHENY COUNTY – SR 8(A64) #103327**

**PROPOSAL:\$17.16 PLANS:\$20.90 12X18:\$25.65 24X36:\$370.50** The description and location of the project is as follows: For milling, resurfacing, overlaying, shoulder repair, base repair, drainage and other miscellaneous construction, all within a length of 32,114 linear feet (6.08 miles) as indicated on the approved drawings included in the bid package for Group 111-15-7135-4 in ALLEGHENY COUNTY, NORTH VERSAILLES, WHITE OAK, CHURCHILL BOROUGHS and CITIES OF PITTSBURGH AND WILKINSBURG, Commonwealth of Pennsylvania. This project being situated as follows: SR 0008, Section A64 (Penn Ave. and Washington Blvd.) – From a point approximately 100 feet east of Pitt Street at Segment 0050 Offset 0654 (Station 0+00) to a point approximately 200 feet south of SR 0130 (Allegheny River Blvd.) at Segment 0120 Offset 2882 and Segment 0121 Offset 2866 (Station 196+59). No work from Segment 0081 Offset 0026 (Station 81+15) to Segment 0081 Offset 2056 (Station 101+45). SR 0130, Section A25 (Beulah Road) – From a point approximately 221' north of McCrady Road at Segment 0152 Offset 1880 (Station 0+00) to a point approximately 339 feet south of Lewin Lane at Segment 0182 Offset 0804 (Station 39+63). SR 2035, Section A02 (McKee Road) – From the center of SR 0048 (Jacks Run Road) at Segment 0010 Offset 0000 (Station 0+50) to the center of SR 0030 (Lincoln Highway) at Segment 0040 Offset 3558 (Station 111+79). Various State Routes and Facilities throughout Allegheny County for unforeseen repair and/or resurfacing, as directed. Anticipated Notice to Proceed 6-22-15, Required Completion 11-13-15.

---

**ARMSTRONG COUNTY – SR 28(197) #104461**

**PROPOSAL:\$12.72 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50** The description and location of the project is as follows: Resurfacing to include milling of existing wearing course, patching and wearing course as well as concrete patching and signing and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 28, SECTION 197, in Armstrong COUNTY South Buffalo TOWNSHIP and Butler COUNTY Buffalo TOWNSHIP and Allegheny COUNTY Harrison TOWNSHIP from approximately the 250 feet south of the Allegheny County line at segment 0490/0491 offset 1101/1113 through Buffalo Township Butler County to approximately SR 3023 in Armstrong County at segment 0060/0061 offset 0225/0225. DBE 4%, Anticipated Notice to Proceed 6-22-15, Required Completion 10-2-15.

---

**ALLEGHENY COUNTY – SR 0000 #98124**

**PROPOSAL:\$16.20** The description and location of the project is as follows: For the repair, repositioning, and maintenance of energy absorbing crash barriers, and other miscellaneous construction, as indicated on the attached details included in the bid package for VARIOUS STATE ROUTES, in ALLEGHENY, BEAVER, AND LAWRENCE COUNTIES, VARIOUS MUNICIPALITIES, Commonwealth of Pennsylvania. This project being situated as follows: At various locations throughout Allegheny, Beaver, and Lawrence Counties. Anticipated Notice to Proceed 6-22-15, Required Completion 7-28-17.

**MONROE COUNTY – SR 2024(POC) #103871**

**PROPOSAL:\$16.08 PLANS:\$2.04** The description and location of the project is as follows: as indicated on the approved drawings included in the bid package for State Routes 2009, 2014, 2016, 2017, and 2024 Section POC4A, in Monroe County, Stroud & Smithfield Townships SR 2009 from from seg. 10, offset 0 to seg. 10, offset 1569. SR 2014 from seg. 11, offset 0 to seg. 11, offset 1879. SR 2016 from seg. 10, offset 0 to seg. 30, offset 1281. SR 2017 from seg. 10, offset 0 to seg. 10, offset 995. and SR 2024 from seg. 10, offset 0 to seg. 20, offset 1357 & seg. 30, offset 860 to seg. 40, offset 3060. Approximately 22,862 feet (4.33 miles) the project includes Base Repair, Milling, Overlay, Curb Ramps and Line Painting & Legends and other miscellaneous construction. Anticipated Notice to Proceed 8-3-15, Required Completion 9-30-15.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN  
SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 7, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 15, 2015

**BEDFORD COUNTY – SR 220(01S) #104361**

**PROPOSAL:\$16.80 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** The description and location of the project is as follows: This project is for the application of high friction epoxy aggregate surface treatment and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0220, SECTION 01S, in BEDFORD, BLAIR, CAMBRIA, FULTON & HUNTINGDON COUNTIES located in VARIOUS TOWNSHIPS located on the following State Routes: BEDFORD - SR 0220 BLAIR - SR 4002 & 4015 CAMBRIA - SR 2006 FULTON - SR 0522 HUNTINGDON - SR 0641. DBE 0%, Anticipated Notice to Proceed 6-22-15, Required Completion 11-5-15.

---

**BLAIR COUNTY – SR 0000 #103660**

**PROPOSAL:\$29.88** The description and location of the project is as follows: This project is for the repair and maintenance of the Interchange Highway Lighting Systems on the I-99 corridor in Bedford and Blair Counties, traffic signal at the District Office, SR 0022/0764 and associated ramps, Crystal Springs Rest Area & Warfordsburg Welcome Center in Fulton County. Anticipated Notice to Proceed 6-22-15, Required Completion 6-29-16.

---

**BERKS COUNTY – SR 0000 #103872**

**PROPOSAL:\$11.16** The description and location of the project is as follows: For the repair and/or replacement of accident damaged concrete median barrier, single face concrete barrier, single slope concrete median barrier, and end transitions; also for the repair and/or replacement of existing sound barrier wall panels and posts as directed; also for the maintenance of median barrier gate systems as directed; on various STATE ROUTES in various MUNICIPALITIES in BERKS, CARBON, LEHIGH, MONROE, NORTHAMPTON, and SCHUYLKILL COUNTIES, Commonwealth of Pennsylvania. Anticipated Notice to Proceed 7-2-15, Required Completion 7-1-17.

---

**ALLEGHENY COUNTY – SR 4003(A16) #78410**

**PROPOSAL:\$36.96 PLANS:\$29.48 12X18:\$36.18 24X36:\$522.60** The description and location of the project is as follows: For the bridge rehabilitation including deck replacement and painting structural steel, culvert preservation, bituminous pavement, milling, drainage, guide rail, curb and shoulders, signing and pavement marking, signals, and other miscellaneous construction, all within a length of 2216.34 linear feet (0.420 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 4003, SECTION A16 (McKnight Road), in ALLEGHENY COUNTY, MCCANDLESS TOWNSHIP, Commonwealth of Pennsylvania. This project being situated as follows: From a point approximately 665 feet south of Ingomar Road (SR 4070) at Segment 0140/0141 Offset 2195/2179 (Station 106+00) to a point approximately 1335 feet north of Pine Creek Road (SR 4086) at Segment 0161 Offset 0872 (Station 158+50). DBE 7%, Anticipated Notice to Proceed 6-8-15, Required Completion 7-27-16.

---

**LAWRENCE COUNTY – SR 1002(L06) #103329**

**PROPOSAL:\$15.72 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10** The description and location of the project is as follows: For milling, resurfacing, shoulder repair, base repair, drainage and other miscellaneous construction, all within a length of 19,096 linear feet (3.62 miles) as indicated on the approved drawings included in the bid package for Group 114-15-7135-1 in LAWRENCE COUNTY, WAMPUM and NEW WILMINGTON BOROUGHS, NESHANNOCK and HICKORY TOWNSHIPS, Commonwealth of Pennsylvania. This project being situated as follows: SR 288, Section L11 (Wampum Avenue) – From SR 18 (Mahoning Avenue) at Segment 10 Offset 0 (Station 0+00) to a point approximately 205 feet north of Darlington Road at Segment 20 Offset 1540 (Station 31+00). SR 1001, Section L04 (High Street) – From SR 158 (Pearl Avenue) at Segment 10 Offset 0 (Station 0+68) to a point approximately 50 feet north of the Lawrence/Mercer County Line at Segment 10 Offset 50 (Station 18+31). SR 1002, Section L06 (Maitland Lane) – From a point approximately 222 feet west of SR 1005 (Mercer Road) at Segment 50 Offset 808 (Station 0+00) to SR 168 (Eastbrook Road) at Segment 90 Offset 1811 (Station 144+68). Various State Routes throughout Lawrence County for unforeseen repair and/or resurfacing, as directed. Anticipated Notice to Proceed 6-22-15, Required Completion 10-16-15.

---

**LAWRENCE COUNTY – SR 317(L05) #98203**

**PROPOSAL:\$82.20 PLANS:\$42.02 12X18:\$51.57 24X36:\$744.90 X-SEC:\$3.96 12X18:\$4.86 24X36:\$70.20**  
**EXSTRUCT:\$3.96 12X18:\$4.86 24X36:\$70.20** The description and location of the project is as follows: This is a partial Design Build roadway project. Design activities are limited to: Concrete curb ramp For the bituminous milling and resurfacing, drainage, guiderail, signing and pavement marking, signals, bridge preservation, bridge replacement, and other miscellaneous construction, all within a length of 25,646 linear feet (4.86 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 0317, SECTION L05 (West/East Poland Avenue/Mohawk School Road) and STATE ROUTE 3001, SECTION L01 (Main Street), in LAWRENCE COUNTY, BESSEMER BOROUGH, NORTH BEAVER TOWNSHIP, Commonwealth of Pennsylvania. This project being situated as follows: From State Line Road (SR 3003) at Segment 0010 Offset 0000 (Station 0+00) to Mount Jackson Road (SR 0108) at Segment 0110 Offset 1171 (Station 255+11). DBE 5%, Anticipated Notice to Proceed 6-22-15, Required Completion 5-23-16.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 7, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 10, 2015

**DAUPHIN COUNTY – SR 0000 #104306**

**PROPOSAL:\$11.16** For the repair or replacement of guide rail, median barrier, bridge railing, right-of-way fence, and appurtenances damaged by traffic and for new guide rail installation for safety updates on various state routes in ADAMS, CUMBERLAND, FRANKLIN, YORK, DAUPHIN, LANCASTER, LEBANON, and PERRY COUNTIES, COMMONWEALTH OF PENNSYLVANIA. Anticipated Notice to Proceed 6-22-15, Required Completion 7-2-18.

---

**ERIE COUNTY – SR 5(16M) #98020**

**PROPOSAL:\$16.20 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** For the construction or improvement of a certain section of STATE HIGHWAYS in ERIE COUNTY, CITY OF ERIE, Commonwealth of Pennsylvania, STATE ROUTE 0005, SECTION 16M and STATE ROUTE 0005, Section 17M . This project is situated as follows: SR 0005-16M - Approximately 270 feet west from the intersection with Weschler Ave. at Segment 0500 Offset 2155 (Station 236+00.00) then east to the intersection with Chestnut St. at Segment 0560 Offset 0000 (Station 304+62.00). SR 0005-17M - From the intersection with Chestnut St. at Segment 0560 Offset 0000 (Station 304+62.00) then east to the intersection with SR. 0290 at Segment 0620 Offset 0741 (Station 391+22.00). For the milling of the existing bituminous pavement and resurfacing with Superpave Asphalt Mixture Designs 54' to 83' in width; also for concrete curb, drainage, signing, signal work, epoxy surface treatment bridge deck, and pavement markings updates, all within a project length of 15,330.00 linear feet (2.903 miles) as indicated on the approved drawings. DBE 0%, Anticipated Notice to Proceed 6-22-15, Required Completion 5-1-17.

---

**BLAIR COUNTY – SR 36(033) #103443**

**PROPOSAL:\$16.08 PLANS:\$9.24 12X18:\$11.34 24X36:\$163.80 X-SEC:\$3.08 12X18:\$3.78 24X36:\$54.60** The description and location of the project is as follows: This project is for the roadway improvements for the proposed Logan Medical Center along SR 0036 in Allegheny Township, Blair County. Roadway improvements include turning lanes and the installation of a new traffic signal at the intersection of SR 0036 and Mountain Avenue and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0036 SECTION 033 in BLAIR COUNTY, ALLEGHENY TOWNSHIP at the following location: STATION 83+00.00 TO STATION 93+75.00 SEGMENT 0310, OFFSET 2222 TO SEGMENT 0310, OFFSET 3297 (NB) SEGMENT 0311, OFFSET 2225 TO SEGMENT 0311, OFFSET 3300 (SB). DBE 0%, Anticipated Notice to Proceed 7-6-15, Required Completion 12-10-15.

---

**GREENE COUNTY – SR 21(0) #103287**

**PROPOSAL:\$15.24** For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout GREENE COUNTY. Anticipated Notice to Proceed 6-22-15, Required Completion 6-30-16.

---

**WASHINGTON COUNTY – SR70 (0) #103288**

**PROPOSAL:\$15.36** For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout WASHINGTON COUNTY. Anticipated Notice to Proceed 6-22-15, Required Completion 6-30-16.

---

**FAYETTE COUNTY – SR 21(0) #103283**

**PROPOSAL:\$15.24** For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout FAYETTE COUNTY. Anticipated Notice to Proceed 6-22-15, Required Completion 6-30-16.

---

**WESTMORELAND COUNTY – SR 70(0) #103290**

**PROPOSAL:\$15.36** For the repair, replacement, and/or update of guide rail and other miscellaneous construction on various STATE ROUTES in various MUNICIPALITIES throughout WESTMORELAND COUNTY. Anticipated Notice to Proceed 6-22-15, Required Completion 6-30-16.

---

**SOMERSET COUNTY – SR 1001(002) #104216**

**PROPOSAL:\$19.68 PLANS:\$8.58 12X18:\$10.53 24X36:\$152.10** The description and location of the project is as follows: This project is for the resurfacing of approximately 6.828 miles of bituminous roadway and includes milling, guide rail and drainage upgrades, ADA ramps at SR 3007 and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 1001, SECTION 002, in SOMERSET & CAMBRIA COUNTIES, VARIOUS TOWNSHIPS and BOROUGHs at the approximate locations: Somerset County SR 1001 - Segment 0010, Offset 0000 to Segment 0110, Offset 0100 SR 4011 - Segment 0010, Offset 0000 to Segment 0020, Offset 3002 SR 1016 - Segment 0010, Offset 0000 to Segment 0010, Offset 2648 Cambria County SR 3007 - Segment 0010, Offset 0000 to Segment 0070, Offset 0641 SR 3016 - Segment 0070, Offset 1679 to Segment 0080, Offset 1534. Anticipated Notice to Proceed 6-22-15, Required Completion 9-21-15.

---

**CLARION COUNTY – SR 68(390) #104320**

**PROPOSAL:\$11.64 PLANS:\$5.04** The description and location of the project is as follows: Drainage improvement (installation of a parallel and perpendicular drainage system) along SR 68 from Trinity Point Drive to Silverview Lane in Monroe Township; drainage improvement along SR 322 in Paint Township and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTES 68 and 322, SECTION 390, in Clarion COUNTY Monroe and Paint TOWNSHIPS from approximately Trinity Point Drive at segment 540 offset 2500 to approximately Silverview Drive at segment 550 offset 0150 and SR 322; segment 270 offset 980 to segment 270 offset 1080. Anticipated Notice to Proceed 6-22-15, Required Completion 9-3-15.

---

**CRAWFORD COUNTY – SR 408(DO1) #97865**

**PROPOSAL:\$18.72** For the bituminous milling and resurfacing of various sections of a state route throughout CRAWFORD COUNTY, Commonwealth of Pennsylvania, with Warm Mix Asphalt Mixture (WMA). Also for guiderail, and pavement markings update as indicated on the approved drawings. Anticipated Notice to Proceed 6-22-15, Required Completion 5-1-16.

---

**CAMBRIA COUNTY – SR 1005(02S) #88254**

**PROPOSAL:\$14.16 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80** The description and location of the project is as follows: This project is for the milling & resurfacing of approximately 6.203 miles of bituminous roadway and includes guide rail and drainage upgrades and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 1005, SECTION 02S, in CAMBRIA COUNTY, CRESSON & ALLEGHENY TOWNSHIPS, CRESSON & LORETTO BOROUGHs at the approximate locations: SR 1005 - Segment 0010, Offset 0000 to Segment 0090, Offset 0100 SR 1001 - Segment 0080, Offset 0500 to Segment 0130, Offset 0061. Anticipated Notice to Proceed 6-22-15, Required Completion 9-4-15.

---

**CHESTER COUNTY – SR 7101(001) #86698**

**PROPOSAL:\$24.60 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30** The description and location of the project is as follows: This project is for replacement of the Osborne Road Bridge over Beaver Creek with construction of a single span, precast concrete arch bridge, bituminous paving for a two lane roadway on the approaches and other miscellaneous construction, as indicated on the drawings approved February 24, 2015 included in the bid package for STATE ROUTE 7101, SECTION 001, in CHESTER COUNTY CALN TOWNSHIP from approximately Bondsville Road to north of Beaver Creek. DBE 5%, Anticipated Notice to Proceed 8-3-15, Required Completion 11-10-15.

---

**WESTMORELAND COUNTY – SR 981(0) #103359**

**PROPOSAL:\$12.24 PLANS:\$6.38 12X18:\$7.83 24X36:\$113.10** The description and location of the project is as follows: Slide repairs to various State Routes in various municipalities in Fayette, Washington and Westmoreland Counties. Constuction consists of slide repairs, drainage and other miscellaneous construction, as indicated on the approved drawings in the bid package. Anticipated Notice to Proceed 6-22-15, Required Completion 8-5-16.

---

**ALLEGHENY COUNTY – SR 7473(LOC) #76447**

**PROPOSAL:\$39.72 PLANS:\$46.42 12X18:\$56.97 24X36:\$822.90 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20 EXSTRUCT:\$58.08 12X18:\$71.28 24X36:\$1,029.60** The description and location of the project is as follows: for the rehabilitation of an existing eight span steel deck truss and deck girder bridge over Union Railroad, Thompson Run, Lower Bull Run Road and Grant Avenue with deck replacement and widening; structural steel repairs, sidewalk replacement, substructure repair, painting of the structure and other miscellaneous construction, all within a length of 1,177.86 Linear Feet (0.223 Miles) as indicated on the approved drawings contained in the Bid Package, for the Homeville Viaduct (Thompson Run Bridge No. 5) in ALLEGHENY COUNTY, WEST MIFFLIN BOROUGH, from the intersection with Municipal Drive at Station 35+00.00 to a point approximately 230' south of the structure at Station 48+00.00. DBE 6%, Anticipated Notice to Proceed 8-3-15, Required Completion 10-19-16.

---

**DAUPHIN COUNTY – SR 3020(011) #94759**

**PROPOSAL:\$16.20 PLANS:\$8.36 12X18:\$10.26 24X36:\$148.20** This project consists of the construction and modifications of existing traffic signals on SR 3020 (Union Deposit Road) from Station 65+50 to Station 109+90, including the installation of traffic signal equipment and controller assemblies, video detection and emergency preemption detection systems, a wireless communication system, adaptive traffic control system, curbing, drainage, signing and pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 3020, SECTION 011, in DAUPHIN COUNTY, SUSQUEHANNA & LOWER PAXTON TOWNSHIPS, from Segment 0060/0061 Offset 1490/1452 to Segment 0080 Offset 0278, for an overall project length of 4,138.00 linear feet (0.784 mile). DBE 6%, Anticipated Notice to Proceed 6-22-15, Required Completion 5-26-16.

---

**ARMSTRONG COUNTY – SR 0000 #104180**

**PROPOSAL:\$8.28 PLANS:\$9.36** The description and location of the project is as follows: For the repair of guiderail on various routes as needed, and placement of guiderail at Department Force Bridge sites, Districtwide. Anticipated Notice to Proceed 6-22-15, Required Completion 7-1-16.

---

**CLARION COUNTY – SR 68(0) #99285**

**PROPOSAL:\$8.16 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** The description and location of the project is as follows: For the removal of the existing traffic signals and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTES 68 and 208, SECTIONS 391 and 392, in Clarion COUNTY Rimersburg and Knox BOROUGHs at the intersection (Rimersburg) of SR 68 and SR 2009 at segment 230 offset 1117 to segment 240 offset 0500 and at the intersection (Knox) of SR 208 and West State and South Main Streets at segment 0190 offset 0425 to segment 0190 offset 1047. Anticipated Notice to Proceed 6-22-15, Required Completion 12-4-15.

---

**PHILADELPHIA COUNTY – SR 1015(080) #102803**

**PROPOSAL:\$26.40** The description and location of the project is as follows: The milling and resurfacing with bituminous material, ADA curb ramps and general maintenance of various state roadways throughout Philadelphia County, Engineering District 6-0, Commonwealth of Pennsylvania. Anticipated Notice to Proceed 6-22-15, Required Completion 7-29-16.

---

**MONTOUR COUNTY – SR 80(117) #97533**

**PROPOSAL:\$32.88 PLANS:\$4.18 12X18:\$5.13 24X36:\$74.10** The description and location of the project are as follows: Concrete Pavement restoration, guide rail, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 80, SECTION 117 from approximately 6.0 miles southeast of the interchange with State Route 254 at Segment 2215 Offset 2152 and approximately 0.5 mile west of the interchange with State Route 54 in LIBERTY and VALLEY TOWNSHIPS, MONTOUR COUNTY and for STATE ROUTE 254, SECTION 44M from approximately 1.6 miles east of the interchange with State Route 147 to approximately 0.01 mile west of the intersection with State Route 1021 in TURBOT TOWNSHIP, NORTHUMBERLAND COUNTY and for STATE ROUTE 15, SECTION M68 from approximately 0.6 mile south of the intersection with State Route 2014 at Segment 0241 Offset 2173 to the intersection with State Route 654 in SOUTH WILLIAMSPORT BOROUGH, LYCOMING COUNTY and for STATE ROUTE 2028, SECTION 16M from the intersection with State Route 11 at Segment 0004 Offset 0000 to the intersection with State Route 1004 in SOUTH CENTRE TOWNSHIP, COLUMBIA COUNTY. Anticipated Notice to Proceed 6-22-15, Required Completion 11-3-15.

---

**ERIE COUNTY – SR 0000(BR) #880**

**PROPOSAL:\$26.76 PLANS:\$18.26 12X18:\$22.41 24X36:\$323.70 X-SEC:\$3.96 12X18:\$4.86 24X36:\$70.20** For the construction or improvement of a certain sections of LOCAL HIGHWAY in ERIE COUNTY, NORTH EAST TOWNSHIP, Commonwealth of Pennsylvania, T-726 (North Mill Street), SECTION 000. This project is situated as follows: From approximately 353 feet south from the intersection with T-777 (Sunset Drive) at Station 100+20.00 then north to approximately 0.7 miles south of the intersection with SR. 0005 at Station 109+00.00. For bridge structure replacement with a 1-Span Prestressed Composite Spread Box Beam Bridge over Sixteen Mile Creek having an overall length of 55'-00" feet; Also includes removal of existing structure, drainage, guiderail, bituminous roadway approaches with Warm Mix Asphalt designs, signs, utility work, and pavement markings all within a project length of 785.00 feet (0.149 mile) as indicated on the approved drawings. DBE 0%, Anticipated Notice to Proceed 6-22-15, Required Completion 5-2-16.

---

**SULLIVAN COUNTY – SR 487(098) #97668**

**PROPOSAL:\$22.20 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60** The description and location of the project are as follows: This work is the milling and resurfacing of the existing roadway, including flexible base replacement, Superpave Asphalt Mixture scratch and wearing courses, guide rail, pavement markings, and other miscellaneous construction all within a length of 24,924 linear feet (4.72 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 487, SECTION 098 from approximately 3.3 miles north of the intersection with State Route 118 at Segment 0010 Offset 0000 in DAVIDSON TOWNSHIP to approximately 8.9 miles southeast of the intersection with State Route 1006 at Segment 0110 Offset 0500 in COLLEY TOWNSHIP, SULLIVAN COUNTY. Anticipated Notice to Proceed 6-22-15, Required Completion 10-6-15.

---

**JUNIATA COUNTY – SR 75(A11) #97529**

**PROPOSAL:\$24.24 PLANS:\$16.94 12X18:\$20.79 24X36:\$300.30 X-SEC:\$22.88 12X18:\$28.08 24X36:\$405.60**

The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in JUNIATA COUNTY, WALKER TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0075, SECTION A11. The project being situated as follows: On State Route 0075 from Segment 0720 Offset 0028 Northbound and Segment 0721 Offset 0056 Southbound to Segment 0730 Offset 2268 Northbound and Segment 0731 Offset 2304 Southbound. Also on State Route 2001 from Segment 0010 Offset 0000 Northbound and Segment 0011 Offset 0000 Southbound to Segment 0020 Offset 0100 Northbound and Segment 0020 Offset 0100 Southbound. For the reconstruction of shoulders using Superpave Asphalt Mixture Designs for the base, binder and wearing courses and concrete patching of the existing concrete roadway. Structure repairs, drainage improvements, guide rail, pavement markings, and miscellaneous construction as indicated on the approved drawings included in the bid package. DBE 4%, Anticipated Notice to Proceed 6-22-15, Required Completion 9-14-16.

---

**DAUPHIN COUNTY – SR 22(074) #104420**

**PROPOSAL:\$29.64 PLANS:\$4.62 12X18:\$5.67 24X36:\$81.90** SR 0022-074 construction consists of milling the bituminous material to concrete, overlay, concrete patching, pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0022, SECTION 074, in DAUPHIN COUNTY, REED TOWNSHIP, from Segment 0010/0011 Offset 0000/0000 to Segment 0060/0061 Offset 1721/1721, a length of 13,148.00 linear feet (2.49 miles). Also included is SR 0022-073, which consists of diamond grinding, concrete patching, and other miscellaneous construction in DAUPHIN COUNTY, MIDDLE PAXTON TOWNSHIP and DAUPHIN BOROUGH, from Segment 0060/0061 Offset 1721/1721 to Segment 0200/0201 Offset 0200/0200, a construction length of 5,943.00 linear feet (1.13 miles). Overall project length is 19,091.00 linear feet (3.62 miles). Anticipated Notice to Proceed 6-22-15, Required Completion 10-16-15.

---

**TIOGA COUNTY – SR 6(M54) #97495**

**PROPOSAL:\$21.36 PLANS:\$4.18 12X18:\$5.13 24X36:\$74.10** The description and location of the project is as follows: Milling and resurfacing and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 6, SECTION M54, in TIOGA COUNTY, MANSFIELD BOROUGH from approximately 5.60 miles northeast of the intersection of SR 6 and SR 660 at segment 0760 offset 1330 to approximately 0.00 miles southwest of the intersection of SR 6 and SR 1006 (Coles Street) at segment 0780 offset 1097 AND for STATE ROUTE 4002, SECTION 08M, in TIOGA COUNTY, WELLSBORO BOROUGH from approximately 0.00 miles east of the intersection of SR 6 and SR 4002 at segment 0010 offset 0000 to approximately 1.3 miles west of the intersection of SR 4002 and SR 4035 (Catlin Hollow Road) at segment 0030 offset 0300 . Anticipated Notice to Proceed 6-22-15, Required Completion 10-14-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 7, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 3, 2015

**FOREST COUNTY – SR 3005(01M) #99853**

**PROPOSAL:\$16.08 PLANS:\$1.68** For the construction or improvement of a certain section of STATE HIGHWAYS in FOREST COUNTY, Tionesta and Green Townships, Commonwealth of Pennsylvania, STATE ROUTE 3005, SECTION 01M. This project is situated as follows: SR 3005 - From the Clarion County Line at Segment 0010 Offset 0000 then north to the intersection with SR. 3004 Segment 0050 Offset 1095. SR 3001 - From the Clarion County Line at Segment 0010 Offset 0000 then west to the intersection with SR. 3003 at Segment 0020 Offset 0100. Anticipated Notice to Proceed 6-22-15, Required Completion 5-2-16.

**ERIE COUNTY – SR 5(22M) #99806**

**PROPOSAL:\$16.32 PLANS:\$3.36** The description and location of the project is as follows: for the milling and paving with Warm Mix Superpave Asphalt Mixture designs; and for improvements to drainage, guiderail, delineation, and pavement markings, as indicated on the approved drawings included in the bid package for STATE ROUTE 0005, SECTION 22M, in ERIE COUNTY; LAKE CITY BOROUGH; AND GIRARD AND SPRINGFIELD TOWNSHIPS; from the intersection with US Route 20 at Segment 0010 Offset 0000 to approximately the intersection with Maple Av at Segment 0190 Offset 0000, with an overall project length of 8.916 miles. Anticipated Notice to Proceed 6-22-15, Required Completion 5-2-16.

---

**CARBON COUNTY – SR 534(POC) #101797**

**PROPOSAL:\$11.76** For the surface treatment of certain sections of STATE HIGHWAYS in CARBON COUNTY in Kidder Township and East Side Borough. Commonwealth of Pennsylvania, STATE ROUTES 0534 and 1005. Limit of Work Segment/Offset: STATE ROUTE 0534 – from Segment 0012 Offset 0000 to Segment 0292 Offset 0000 STATE ROUTE 1005 – from Segment 0010 Offset 0000 to Segment 0050 Offset 2589. Anticipated Notice to Proceed 6-22-15, Required Completion 8-31-15.

---

**NORTHAMPTON COUNTY – SR 4006(POC) #101844**

**PROPOSAL:\$8.28** For the surface treatment of certain sections of STATE HIGHWAYS in NORTHAMPTON COUNTY in Bushkill, East Allen, Lehigh, and Moore Townships. Commonwealth of Pennsylvania, STATE ROUTES 4006, 4007, 4008, 4009, 4013, 4016, 4018, 4019, 4020, 4023, and 4027. Limit of Work Segment/Offset: STATE ROUTE 4006 – from Segment 0010 Offset 0000 to Segment 0050 Offset 2782 STATE ROUTE 4007 – from Segment 0010 Offset 0000 to Segment 0040 Offset 1114 STATE ROUTE 4008 – from Segment 0010 Offset 0000 to Segment 0060 Offset 3450 STATE ROUTE 4009 – from Segment 0010 Offset 0000 to Segment 0010 Offset 2615 STATE ROUTE 4013 – from Segment 0010 Offset 0000 to Segment 0030 Offset 3601 STATE ROUTE 4016 – from Segment 0010 Offset 0000 to Segment 0020 Offset 2478 STATE ROUTE 4018 – from Segment 0010 Offset 0000 to Segment 0010 Offset 1206 STATE ROUTE 4019 – from Segment 0010 Offset 0000 to Segment 0130 Offset 2934 STATE ROUTE 4020 – from Segment 0010 Offset 0000 to Segment 0040 Offset 2002 STATE ROUTE 4023 – from Segment 0010 Offset 0000 to Segment 0031 Offset 0559 STATE ROUTE 4027 – from Segment 0010 Offset 0000 to Segment 0050 Offset 3286. Anticipated Notice to Proceed 6-22-15, Required Completion 9-15-15.

---

**BRADFORD COUNTY – SR 0000 #102860**

**PROPOSAL:\$10.80 PLANS:\$2.28** The description and location of the project is as follows: Pipe linings and other miscellaneous construction, as indicated on the approved drawings included in the bid package for VARIOUS STATE ROUTES, VARIOUS TOWNSHIPS in BRADFORD, TIOGA AND NORTHUMBERLAND COUNTIES. Anticipated Notice to Proceed 6-22-15, Required Completion 9-11-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 7, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 1, 2015

**WASHINGTON COUNTY – SR 70(10J) #47022**

**PROPOSAL:\$223.56 PLANS:\$109.12 12X18:\$133.92 24X36:\$1,934.40 X-SEC:\$29.26 12X18:\$35.91 24X36:\$518.70 EXSTRUCT:\$0.88 12X18:\$1.08 24X36:\$15.60** The description and location of the project is as follows: Reconstruction of Interstate 70, relocation and reconstruction of four (4) interchange ramps, reconstruction of SR 481, and milling and resurfacing of Kennedy Road (Township Road T-616). Structure work includes the replacement of the I-70 structure over SR 481, removal of the SR 2035 structure over I-70, and the replacement of a culvert on SR 481 south of the interchange. The project also includes new interchange signing, pavement markings, guiderail, drainage, partial interchange lighting, storm water mitigation, stream relocation and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 70, SECTION 10J, in WASHINGTON COUNTY, FALLOWFIELD TOWNSHIP from Segment 0344/0345 Offset 0995 EB/0990 WB to Segment 0354/0355 Offset 1533EB/1553WB. DBE 5%, Anticipated Notice to Proceed 6-15-15, Required Completion 12-13-17.



**WASHINGTON COUNTY – SR 481(0) #103307**

**PROPOSAL:\$19.08** The description and location of the project is as follows: Bridge demand maintenance of various structure types including but not limited to structural steel repairs, concrete deck repairs, concrete substructure repairs, bearing repairs, and scour countermeasures along with other miscellaneous construction as indicated on the attached details included in the bid package for VARIOUS STATE ROUTES, in VARIOUS MUNICIPALITIES, in FAYETTE, GREENE, WASHINGTON, AND WESTMORELAND COUNTIES. Anticipated Notice to Proceed 6-22-15, Required Completion 8-5-16.

---

**WASHINGTON COUNTY – SR 3003(0) #97454**

**PROPOSAL:\$17.64 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 EXSTRUCT:\$96** The description and location of the project is as follows: Superstructure Replacement for a single span Bridge and Bridge preservation of a 2 span structure including concrete deck repairs and concrete substructure repairs, full superstructure painting, new pavement transitions, sediment and debris removal, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 3003, SECTION01M, in Washington COUNTY Donegal and Independence TOWNSHIPS from approximately segment 0130 offset 0421 to approximately segment 0130 offset 1428. Anticipated Notice to Proceed 6-22-15, Required Completion 10-16-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 7, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated March 24, 2015

**COLUMBIA COUNTY – SR 93(009) #87998**

**PROPOSAL:\$18.12 PLANS:\$5.50 12X18:\$6.75 24X36:\$97.50 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10** The description and location of the project is as follows: Bridge replacement with a Box Culvert and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 93, SECTION 009, in COLUMBIA COUNTY, NORTH CENTRE TOWNSHIP approximately 1.12 miles Northwest of the intersection of SR 93 and SR 1037 (Golf Course Rd) at segment 0160 offset 2619 to approximately 0.94 miles Southeast of the intersection of SR 93 and SR 1012 (Mountain Rd.) at segment 0170 offset 0238. Anticipated Notice to Proceed 5-18-15, Required Completion 10-21-16.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN  
SUBSCRIPTION