

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated May 4, 2015

**MONTGOMERY COUNTY – SR 0000(SSI) #74815**

**PROPOSAL:\$21.12 PLANS:\$4.62 12X18:\$5.67 24X36:\$81.90** The description and location of the project is as follows: construction of sidewalk, street lighting, decorative crosswalks, curbing, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for Federal Aid Route 0405, SECTION SSI, in MONTGOMERY COUNTY, UPPER GWYNED TOWNSHIP from approximately 50 feet south of Cottage Avenue at Station 9+50.00 to approximately 50 feet north of James Avenue at Station 18+50.00. DBE 7%, Anticipated Notice to Proceed 8-17-15, Required Completion 11-25-15.

---

**DELAWARE COUNTY – SR 13(MHS) #65911**

**PROPOSAL:\$21.60 PLANS:\$21.56 12X18:\$26.46 24X36:\$382.20** The description and location of the project is as follows: The proposed work is a streetscape consisting of ADA ramps, sidewalk and curb replacement, brick pavers along curb, trees and other landscaping, restriping of the roadway, addition of bike lanes, parking meters and other miscellaneous construction, all as indicated on the drawings approved for STATE ROUTE 0013, SECTION MHS, in DELAWARE COUNTY, MARCUS HOOK BOROUGH from approximately the Delaware/PA state line at segment 0010 offset 00+18.00 to approximately the Borough of Marcus Hook/ Borough of Trainer border at segment 0030 offset 02+09.00. DBE 10%, Anticipated Notice to Proceed 8-17-15, Required Completion 9-23-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 30, 2015

**BUTLER COUNTY – SR 3020(0) #100005**

**PROPOSAL:\$11.40 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20** The description and location of the project is as follows: Resurfacing to include milling of existing bituminous wearing courses, bituminous patching, paving leveling, binder and wearing courses and minor drainage and guiderail upgrades and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 3020, SECTION 203, in Butler and Beaver COUNTIES Cranberry AND New Sewickley TOWNSHIPS from approximately 900 feet west of the SR 19/SR 3020 intersection at segment 0060 offset 1231 to approximately the Butler County Line at segment 0010 offset 0000; Beaver County at segment 0130 offset 1700 to segment 0130 offset 1450. Anticipated Notice to Proceed 7-6-15, Required Completion 9-11-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 28, 2015

**TIOGA COUNTY – SR 4023(001) #7269**

**PROPOSAL:\$96.48 PLANS:\$14.08 12X18:\$17.28 24X36:\$249.60 X-SEC:\$7.26 12X18:\$8.91 24X36:\$128.70** The description and location of the project are as follows: For the removal of the existing bridge, construction of a single-span composite prestressed concrete spread beam bridge over a tributary to Camp Brook, selected borrow excavation rock, superpave base and wearing courses, and other miscellaneous construction within an overall length of 535.00 linear feet (0.101 mile) all as indicated on the approved drawings included in the bid package for STATE ROUTE 4023, SECTION 001 from approximately 0.3 mile north of the intersection with State Route 49 (Main Street) at Station 111+25.00 to approximately 0.3 miles south of the Pennsylvania/New York state line in ELKLAND BOROUGH, TIOGA COUNTY. Anticipated Notice to Proceed 8-3-15, Required Completion 10-28-16.

**PHILADELPHIA COUNTY – SR 4013(WLB) #92376**

**PROPOSAL:\$72.48 PLANS:\$24.20 12X18:\$29.70 24X36:\$429.00 X-SEC:\$3.96 12X18:\$4.86 24X36:\$70.20**

**EXSTRUCT:\$9.90 12X18:\$12.15 24X36:\$175.50** This project is for the rehabilitation of The Walnut Lane Bridge. The project includes replacement of the existing asphalt overlay and cinder fill with a reinforced concrete overlay, in-kind replacement of the existing, cantilevered sidewalk and baluster and installation of standard Type 10-M guiderail for the length of the bridge. Substructure work includes concrete patching and drainage improvements. The scope of work for the Walnut Lane Roundabout includes the addition of curb bump-outs, reconstruction and landscaping of the center islands, ADA ramp design and construction, installation of concrete islands along each leg, relocation of an existing PWD water main and inlets and installation of a new fire hydrant, and pavement reconstruction. Existing sidewalk will be replaced through the entire project area and new sidewalk will be added along the northern boundary of the roundabout in the City of Philadelphia, Pennsylvania. DBE 8%, Anticipated Notice to Proceed 6-22-15, Required Completion 8-3-17.

---

**MERCER COUNTY – SR 60(A04) #69966**

**PROPOSAL:\$42.84 PLANS:\$38.06 12X18:\$46.71 24X36:\$674.70 X-SEC:\$29.26 12X18:\$35.91 24X36:\$518.70**

For the construction of a certain section of STATE HIGHWAY in MERCER COUNTY, CITIES OF FARRELL and SHARON, Commonwealth of Pennsylvania, SR 0718 SECTION A04. This project being situated as follows: From approximately 54 feet south of the intersection with Negley Street at Segment 70, Offset 3502 (Station 159+00.00) to approximately 101 feet north of the intersection with Orchard Street at Segment 100, Offset 1247 (Station 221+50.00). For widening and minor realignment, including construction of Superpave Asphalt Mixture Designs; concrete curb gutter; sidewalks with concrete and brick pavers; concrete steps; modular block walls; highway lighting with decorative light poles; traffic signal system improvements; drainage improvements; and signing, all within a project length of 6000.00 feet (1.136 mile) as indicated on the approved drawings. DBE 2%, Anticipate Notice to Proceed 7-6-15, Required Completion 5-1-17.

---

**MONTGOMERY COUNTY – SR 0000 #98412**

**PROPOSAL:\$21.96** The description and location of the project is as follows: The milling and resurfacing with bituminous material, ADA curb ramps and general maintenance of various state roadways throughout Montgomery County, Engineering District 6-0, Commonwealth of Pennsylvania. Anticipated Notice to Proceed 7-6-15, Required Completion 7-29-16.

---

**BEAVER COUNTY – SR 0000 #102594**

**PROPOSAL:\$18.84 PLANS:\$5.50 12X18:\$6.75 24X36:\$97.50** The description and location of the project is as follows: For the drainage diversion network and other miscellaneous construction, as indicated on the approved drawings included in the bid package for the ALIQUIPPA TIN MILL SITE, in BEAVER COUNTY, CITY OF ALIQUIPPA, Commonwealth of Pennsylvania. This project being situated as follows: At the former site of the Aliquippa Tin Mill along SR 51 and the Ohio River. Anticipated Notice to Proceed 7-6-15, Required Completion 12-8-15.

---

**BEAVER COUNTY – SR 18(B50) #103328**

**PROPOSAL:\$16.20 PLANS:\$14.30 12X18:\$17.55 24X36:\$253.50** The description and location of the project is as follows: For milling, resurfacing, overlaying, shoulder repair, base repair, drainage and other miscellaneous construction, all within a length of 41,873 linear feet (7.93 miles) as indicated on the approved drawings included in the bid package for Group 112-15-7135-1 in BEAVER COUNTY, BADEN AND ECONOMY BOROUGHES and HANOVER AND RACoon TOWNSHIPS, Commonwealth of Pennsylvania. This project being situated as follows: SR 18, Section B50 (Frankfort Road) – From the intersection with SR 30 (Lincoln Highway) at Segment 130 Offset 0 (Station 0+50) to a point approximately 131 feet north of Winford Lane at Segment 270 Offset 131 (Station 325+94). SR 2012, Section B02 (Phillips Street) – From the intersection with State Street at Segment 10 Offset 0 (Station 0+50) to the center of SR 989 (Ridge Road Ext.) at Segment 40 Offset 2867 (Station 96+29) Various State Routes and Facilities throughout Beaver County for unforeseen repair and/or resurfacing, as directed. Anticipated Notice to Proceed 7-6-15, Required Completion 11-19-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 23, 2015

**LYCOMING COUNTY – SR 0000 #104594**

**PROPOSAL:\$6.84 PLANS:\$3.96 12X18:\$4.86 24X26:\$70.20** The description and location of the project are as follows: For the furnishing and application of white and yellow waterborne pavement markings along various state highways within Engineering District 3-0, various municipalities, Commonwealth of Pennsylvania, all within an overall project length of 1,541,138 linear feet (291.88 miles) as indicated on the approved drawings included in the Bid Package. Anticipated Notice to Proceed 7-6-15, Required Completion 8-28-15.

---

**VENANGO COUNTY – SR 0000 #103949**

**PROPOSAL:\$40.18 PLANS:\$2.04** The maintenance, repair and replacement of highway lighting and other miscellaneous construction on various state routes in CRAWFORD, ERIE, MERCER AND VENANGO COUNTIES as indicated on the approved drawings. Anticipated Notice to Proceed 7-6-15, Required Completion 6-30-16.

---

**TIOGA COUNTY – SR 249(023) #90007**

**PROPOSAL:\$20.52 PLANS:\$5.94 12X18:\$7.29 24X36:\$105.30 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20** The description and location of the project are as follows: For the replacement of the existing structure over a Tributary to Crooked Creek with a precast box culvert or an approved alternate precast concrete box culvert including excavation, removal of existing bridge, selected borrow excavation rock, superpave base, binder, and wearing courses, subbase, guide rail, drainage, select material surfacing, seeding and soil supplements, pavement markings, and other miscellaneous construction within an overall length of 510.00 linear feet (0.097 miles) all as indicated on the approved drawings for STATE ROUTE 249, SECTION 023 from approximately 2.14 miles southeast of the intersection with State Route 4011 at Segment 0122 Offset 0124 to approximately 3.07 miles west of the intersection with State Route 4017 at Segment 0112 Offset 2226 in CHATHAM TOWNSHIP, TIOGA COUNTY. Anticipated Notice to Proceed 7-6-15, Required Completion 10-23-15.

---

**MERCER COUNTY – SR 3006(01M) #98026**

**PROPOSAL:\$18.24 PLANS:\$4.44** For the bituminous milling and resurfacing of various state routes throughout MERCER COUNTY, Commonwealth of Pennsylvania, with Warm Mix Asphalt Mixture (WMA). Also for drainage, guiderail, concrete curb ramps, asphaltic plug expansion dams, loop sensors, pedestrian pushbuttons, and pavement markings update as indicated on the approved drawings. Anticipated Notice to Proceed 7-6-15, Required Completion 5-1-16.

---

**POTTER COUNTY – SR 44(PBR) #96256**

**PROPOSAL:\$54.84 PLANS:\$11.88 12X18:\$14.58 24X36:\$210.60** The description and location of the project is as follows: For the improvements of certain sections of STATE HIGHWAYS in POTTER COUNTY, VARIOUS TOWNSHIPS and BOROUGHES, Commonwealth of Pennsylvania, Group 2-15-ST6. For the improvements to 5 State Routes having a construction length of approximately 240,434 feet (45.5 miles), involving full depth reclamation, various combinations of milling, binder leveling and resurfacing, using various Superpave Asphalt Mixture Designs for binder and wearing courses, pipe replacements, guide rail, pavement markings, and miscellaneous construction as indicated on the approved construction drawings. Anticipated Notice to Proceed 7-6-15, Required Completion 10-7-16.

---

**WARREN COUNTY – SR 2003(01M) #100501**

**PROPOSAL:\$12.72 PLANS:\$2.64** The description and location of the project is as follows: for the construction of cold in place recycled base course; Warm Mix Superpave mixture designs; guiderail; pavement markings; and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2003 and 3002, SECTION 01M, in WARREN COUNTY, Pleasant and Southwest Townships as follows: SR 2003: from approximately the intersection with Zimmerman Hill Rd. at Segment 0070 Offset 2647 to approximately the intersection with Pleasant Drive at Segment 0120 Offset 1900. SR 3002: from the Warren County/Crawford County Line at Segment 0010 Offset 0000 to the intersection with SR 0027 at Segment 0040 Offset 1808. Anticipated Notice to Proceed 7-6-15, Required Completion 5-3-16.

---

**POTTER COUNTY – SR 4003(A01) #4808**

**PROPOSAL:\$18.48 PLANS:\$14.08 12X18:\$17.28 24X36:\$249.60 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00** The description and location of the project is as follows: For the improvement of certain section of STATE HIGHWAY in POTTER COUNTY, CLARA TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 4003, SECTION A01 and TOWNSHIP ROAD T-531. The project being situated as follows: On State Route 4003 from Segment 0230, Offset 0000 to Segment 0230, Offset 0050 and T-531 (Clara Road) from Station 536+00 to Station 547+00 near the Village of Clara. For the removal of existing Single-Span Steel I-Beam Bridge and construction of its replacement, a Single-Span Comp. P/S Spread Box Beam Bridge. Construction of approach work including Superpave Asphalt Mixture Designs for the base, binder, and wearing courses, guide rail, and miscellaneous construction for a total construction length of approximately 900 feet ( 0.171 miles) as indicated on the approved drawings. DBE 2%, Anticipated Notice to Proceed 7-6-15, Required Completion 11-6-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 21, 2015

**WARREN COUNTY – SR 3019(B01) #74587**

**PROPOSAL:\$10.68 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** For the acquisition and installation of a reinforced concrete box culvert and other miscellaneous construction, as indicated on the approved drawings for STATE ROUTE 3010, SECTION B01, in WARREN COUNTY, SPRING CREEK TOWNSHIP over Ferrin Run at Segment 0090 offset 1906. Anticipated Notice to Proceed 7-6-15, Required Completion 9-1-15.

---

**MONTOUR COUNTY – SR 80(150) #86824**

**PROPOSAL:\$17.76 PLANS:\$2.04 12X18 EXSTUR:\$10.56 12X18:\$12.96 24X36:\$187.20** The description and location of the project are as follows: Microsurfacing, epoxy-based surface treatment for bridge decks, pavement markings, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 80, SECTION 150 from approximately 5.4 miles southeast of the interchange with State Route 254 at Segment 2205, Offset 0961 in LIBERTY TOWNSHIP, MONTOUR COUNTY to approximately 1.8 miles west of the interchange with State Route 54 at Segment 2221, Offset 0100 in VALLEY TOWNSHIP, MONTOUR COUNTY and for STATE ROUTE 80, SECTION 116 from approximately 0.9 mile southeast of the interchange with State Route 339 at Segment 2425, Offset 1385 in MIFFLIN TOWNSHIP, COLUMBIA COUNTY to approximately 8.7 miles west of the interchange with State Route 93 at Segment 2473, Offset 0100 in NESCOPECK TOWNSHIP, LUZERNE COUNTY. Anticipated Notice to Proceed 7-6-15, Required Completion 9-15-15.

---

**LUZERNE COUNTY – SR 29(FP1) #95434**

**PROPOSAL:\$13.44 PLANS:\$5.28** For the resurfacing of existing bituminous roadway in LUZERNE COUNTY , VARIOUS MUNICIPALITIES in the COMMONWEALTH OF PENNSYLVANIA on SR 0029. SR 0029 in Luzerne County from Segment 0010 Offset 0000 to Segment 0080 Offset 2667 SR 0029 in Luzerne County from Segment 0011 Offset 0000 to Segment 0081 Offset 2703 for resurfacing with Superpave Asphalt Mixture Design Warm Mix Asphalt (WMA), Milling, some structure work and Pavement Markings as indicated in the approved bid package. DBE 4%, Anticipated Notice to Proceed 7-6-15, Required Completion 12-2-15.

---

**VENANGO COUNTY – SR 4006(01M) #100160**

**PROPOSAL:\$12.12 PLANS:\$2.16** The description and location of the project is as follows: for milling and construction of warm mix superpave asphalt pavements; minor drainage improvements; guiderail improvements; pavement markings and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 4006, SECTION 01M, in VENANGO COUNTY SUGARCREEK BOROUGH from the intersection with SR 0322 at Segment 0010 Offset 0000 to the intersection with SR 322/SR 417 at Segment 0080 Offset 3542. Anticipated Notice to Proceed 7-6-15, Required Completion 5-3-16.

---

**FULTON COUNTY – SR 4007(002) #96566**

**PROPOSAL:\$12.84 PLANS:\$1.08** The description and location of the project is as follows: This project is for the resurfacing of approximately 4.235 miles of bituminous roadway and includes milling, guide rail & drainage upgrades and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 4007, SECTION 002, in FULTON COUNTY, LICKING CREEK & TAYLOR TOWNSHIPS at the approximate location: SR 4007 - Segment 0010, Offset 0000 to Segment 0090, Offset 0000. Anticipated Notice to Proceed 7-6-15, Required Completion 9-7-15.

---

**BLAIR COUNTY – SR 1003(001) #103840**

**PROPOSAL:\$16.80 PLANS:\$19.58 12X18:\$24.03 24X36:\$347.10 X-SEC:\$19.36 12X18:\$23.76 24X36:\$343.20** The description and location of the project is as follows: This project is for the resurfacing of approximately 4.577 miles of bituminous roadway and includes milling, guide rail & drainage upgrades and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 1003, SECTION 001, in BLAIR COUNTY, FRANKSTOWN & LOGAN TOWNSHIPS at the approximate location: SR 1003 - Segment 0010, Offset 0000 to Segment 0050, Offset 2187 SR 4017 - Segment 0080, Offset 0000 to Segment 0110, Offset 1456 SR 1004 - Segment 0010, Offset 0000 to Segment 0010, Offset 1941 SR 1005 - Segment 0010, Offset 0000 to Segment 0020, Offset 2563 SR 1006 - Segment 0010, Offset 0000 to Segment 0010, Offset 0670. Anticipated Notice to Proceed 7-6-15, Required Completion 11-23-15.

---

**BERKS COUNTY – SR 78(UC2) #92806**

**PROPOSAL:\$248.28 PLANS:\$272.58 12X18:\$334.53 24X36:\$4,832.10 X-SEC:\$46.86 12X18:\$57.51 24X36:\$830.70 EXSTRUCT:\$8.36 12X18:\$10.26 24X36:\$148.20** The description and location of the project is as follows: Accelerated replacement of six (6) structures over I-78 in Bethel, Upper Tulpehocken, and Upper Bern Townships in Berks County. Structures over I-78 are SR 4041 (Midway Road), SR 419 (Four Point Road), SR 183 (Bernville Road), SR 4043 (Power Drive), SR 4045 (Northkill Road), and SR 4011 (Mountain Road). All six (6) structures have substandard vertical clearances over I-78. Interchange work will include ramp work and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 78, SECTION UC1 & UC2, in Berks COUNTY, Bethel, Upper Tulpehocken, and Upper Bern TOWNSHIPS, from approximately the SR 4041 (Midway Road) interchange, at I-78 Segment 0152 Offset 1936 to approximately the SR 4011 (Mountain Road) interchange, at I-78 Segment 0230 Offset 0479. Anticipated Notice to Proceed 7-6-15, Required Completion 9-9-16.

---

**BEAVER COUNTY – SR 7424(LOC) #57103**

**PROPOSAL:\$76.32 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20 X-SE:\$1.10 12X18:\$1.35 24X36:\$19.50** The description and location of the project is as follows: This is a Design Build bridge project. Design activities are limited to: Bridge structure, roadway, traffic control plan, and utility coordination. For the bridge replacement, approach roadway, and other miscellaneous construction, all within a length of 107.0 linear feet (0.020 miles) as indicated on the approved drawings included in the bid package for WASHINGTON AVENUE, in BEAVER COUNTY, NEW GALILEE BOROUGH, Commonwealth of Pennsylvania. This project being situated as follows: From a point approximately 155 feet south of Jackson Street at Station 51+50 to a point approximately 50 feet north of Locust Street at Station 54+00. DBE 0%, Anticipated Notice to Proceed 8-19-15, Required Completion 8-12-16.

---

**DELAWARE COUNTY – SR 0000(12) #98410**

**PROPOSAL:\$22.92** The description and location of the project is as follows: The milling and resurfacing with bituminous material, ADA curb ramps and general maintenance of various state roadways throughout Delaware County, Engineering District 6-0, Commonwealth of Pennsylvania. Anticipated Notice to Proceed 7-6-15, Required Completion 7-29-16.

---

**PHILADELPHIA COUNTY – SR 4004(SIP) #85415**

**PROPOSAL:\$82.92 PLANS:\$23.32 12X18:\$28.62 82.92 PLANS:\$23.32 12X18:\$28.62 4X36:\$413.40** The description and location of the project is as follows: This is a partial design-build project. Design Activities are limited to ADA Curb Ramps. This project is safety corridor improvements along SR 4004 (Olney Avenue) from Broad Street to Rising Sun Avenue. Work involves the installation of traffic signal and ADA facilities at various intersections throughout the corridor. Additional work includes traffic calming along Olney Avenue between Front Street and B Street, and curb and drainage improvements, as indicated on the approved drawings included in the bid package for STATE ROUTE 4004, SECTION SIP, in THE CITY OF PHILADELPHIA from Broad Street at segment 0070 offset 1389 to Rising Sun Avenue at segment 0100 offset 2536. DBE 8%, Anticipated Notice to Proceed 7-6-15, Required Completion 11-15-17.

---

**DAUPHIN COUNTY – SR 22(064) #97407**

**PROPOSAL:\$12.60 PLANS:\$5.06 12X18:\$6.21 24X36:\$89.70** This project includes the installation of signing and pavement markings, painted vertical striping on curbing, crosswalks, traffic signal upgrades, epoxy pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0022, SECTION 064, and SR 0230, SECTION 036, in DAUPHIN COUNTY, CITY OF HARRISBURG and SUSQUEHANNA TOWNSHIP. SR 0022 extends from Elmerton Avenue at Segment 0310/0311 Offset 0710/0710 to Maclay Street at Segment 0340/0341 Offset 0899/0867; SR 0230 extends from Maclay Street at Segment 0010/0011 Offset 0000/0000 to Sycamore Street at Segment 0070/0071 Offset 1760/1760, for an overall project length of 15,394.00 linear feet (2.92 miles). DBE 0%, Anticipated Notice to Proceed 7-6-15, Required Completion 11-25-15.

---

**LACKAWANNA COUNTY – SR 307(BRG) #103923**

**PROPOSAL:\$18.00 PLANS:\$7.92 12X18:\$9.72 24X36:\$140.40** For the rehabilitation and improvement of certain sections of STATE HIGHWAY in LACKAWANNA AND LUZERNE COUNTY; BUTLER, BLACK CREEK AND HANOVER TOWNSHIP; TAYLOR, DUNMORE AND WEST HAZELTON BOROUGH, SR 0081, SR 0080, SR 0084, SR 3016, AND SR 2008 Group 04-15-BR1 The project consists of removal of portion of an existing bridge, neoprene strip seal dams, concrete bridge deck repair, on call structure repair district wide, pavement markings and traffic control as indicated on the approved drawings in the bid package. Anticipated Notice to Proceed 7-6-15, Required Completion 10-31-16.

---

**DAUPHIN COUNTY – SR 3007(015) #96285**

**PROPOSAL:\$52.20 PLANS:\$23.76 12X18:\$29.16 24X36:\$421.20 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30** Construction consists of resurfacing the existing roadway with Superpave WMA scratch and wearing courses; drainage improvements; base replacement; ADA ramps; updated signs & pavement markings; water & sewer utility relocation work in the Borough of Steelton; and other miscellaneous items, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 3007, SECTION 015, in DAUPHIN COUNTY, CITY OF HARRISBURG, SWATARA TOWNSHIP, and STEELTON BOROUGH, from Segment 0010 Offset 0000 to Segment 0070 Offset 1639, for a length of 10,617.00 linear feet (2.01 miles); STATE ROUTE 3006, SECTION 016, in SWATARA TOWNSHIP and STEELTON BOROUGH, from Segment 0010 Offset 0000 to Segment 0030 Offset 0685, for a length of 3,809.00 linear feet (0.72 mile); and STATE ROUTE 3012, SECTION 023, in SWATARA TOWNSHIP and PAXTANG BOROUGH, from Segment 0140 Offset 0086 to Segment 0180 Offset 0018, for a length of 7,950.00 linear feet (1.51 miles); for an overall project length of 22,376.00 linear feet (4.24 miles). Anticipated Notice to Proceed 7-6-15, Required Completion 11-18-16.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 15, 2015

**FAYETTE COUNTY – SR 2003(0) #103306**

**PROPOSAL:\$19.44** The description and location of the project is as follows: The scope of work will consist of the cleaning and washing of bridges to remove miscellaneous debris from bearings and bearing seats at all piers and abutments, along with the horizontal surfaces of exposed structural members within five feet of the piers and abutments as specified in the bid package for VARIOUS STATE ROUTES in FAYETTE, GREENE, WASHINGTON & WESTMORELAND COUNTIES, VARIOUS MUNICIPALITIES at 70 structure locations as indicated on the attached locations maps. Anticipated Notice to Proceed 7-6-15, Required Completion 10-13-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MAY 21, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated March 31, 2015

**BRADFORD COUNTY – SR 0000 #104226**

**PROPOSAL:\$10.80 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60** The description and location of the project is as follows: Replacement of existing cable guide rail and other miscellaneous construction, as indicated on the approved drawings included in the bid package for VARIOUS ROUTES in VARIOUS TOWNSHIPS in BRADFORD COUNTY, LYCOMING COUNTY, SULLIVAN COUNTY, and TIOGA COUNTY. Anticipated Notice to Proceed 7-6-15, Required Completion 9-11-15.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
ADVANCED INFORMATION – LETTING MAY 21, 2015  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated March 26, 2015

**BUCKS COUNTY – SR 0000(D20) #95444**

**PROPOSAL:\$116.88 PLANS:\$303.0 12X18:\$372.60 24X36:\$5,382.00 X-SEC:\$60.06 12X18:\$73.71 24X36:\$1,064.70** For the widening and reconstruction of S. R. 0095, Section D20 in Bucks County, Bristol and Bensalem Townships, Commonwealth of Pennsylvania from approximately 2000 feet south of Neshaminy Creek to the Pennsylvania Turnpike. Work along the roadway includes full depth, variable width concrete pavement widening and reconstruction, pavement markings, signing, stormwater management facilities, erosion and sedimentation control measures, a 3-span 201-foot long Pa Bulb Tee Beam bridge, a 15-span 2,487-foot long combination Steel Girder and Pa Bulb Tee Beam bridge, sound walls, MSE and Pre-cast modular retaining walls, sign structures, bridge approach slabs, guiderail, sanitary sewer work, highway lighting, stream mitigation, drainage, and other miscellaneous construction. All contained within an overall project length of 6.464 miles as indicated on the approved drawings included in the bid package. DBE 5%, Anticipated Notice to Proceed 8-12-15, Required Completion 8-24-18.

---