

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – DECEMBER 3, 2015
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Nov. 25, 2015

WARREN COUNTY – SR 2002(SD0) #106050

PROPOSAL:\$11.76 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30 X-SEC:\$0.22 12X18:\$0.27 24X36:\$3.90 For the emergency repair and reconstruction of a concrete and gabion wall on STATE ROUTE 2002, SECTION SD0, in Warren COUNTY, SHEFFIELD TOWNSHIP, Commonwealth of Pennsylvania, from approximately 67 feet east of the intersection with Keystone avenue (T-659) at segment 370 offset 1678 to the intersection with State Route 666 at segment 370 offset 2101. Also for miscellaneous asphalt roadway repairs, guiderail updates, and pavement markings all within a project length of 296.00 feet (0.056 mile) as indicated on the approved drawings. Anticipated Notice to Proceed 12-7-15, Required Completion 5-6-16.

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – DECEMBER 3, 2015
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated Nov. 17, 2015

VENANGO COUNTY – SR 0000 #102098

PROPOSAL:\$11.64 PLANS:\$4.20 For the tree removal on various state routes within Crawford, Erie, Mercer, Venango, and Warren Counties, as indicated on the approved drawings.

DELAWARE COUNTY – SR 252(LEG) #96946

PROPOSAL:\$15.84 PLANS:\$23.76 24X36:\$29.16 24X36:\$421.20 X-SEC:\$6.38 12X18:\$7.83 24X36:\$113.10 The description and location of the project is as follows: For the widening of the existing pavement for approximately 0.17 miles of S.R. 0252 to add a turning lane onto T-417; widening and overlay of the existing pavement for approximately 0.45 miles of S.R. 0003 to add shoulder in the westbound direction; modification to an existing concrete mountable median along S.R. 0003 and S.R. 0252; modification of an existing median along T-417; widening and overlay of the existing pavement for approximately 0.21 miles of T-596 to add a turning lane and shoulder; the installation of ADA compliant curb ramps; drainage improvements; installation of sidewalk; signing; pavement markings; modification/installation of thirteen (13) traffic signals, modification to a closed loop traffic signal system; installation of fiber optic cable; installation of a water line along S.R. 0003; installation of sanitary storm sewer along T-596 and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0252 SECTION LEG, in DELAWARE COUNTY NEWTOWN TOWNSHIP from approximately the intersection with S.R. 0003 at segment 0181 offset 0000 to approximately the intersection with Goshen Road at segment 0201 offset 0000 along S.R. 0252 and from approximately the intersection with SAP Driveway at segment 0061 offset 0458 to approximately the intersection with S.R. 0476 at segment 0071 offset 0494 along S.R. 0003. Anticipated Notice to Proceed 1-14-16, Required Completion 11-15-16.

**ECMS ADVANCED INFORMATION – DECEMBER 3, 2015
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

LANCASTER COUNTY – SR 441(022) #78861

PROPOSAL:\$19.44 PLANS:\$22.66 12X18:\$27.81 24X36:\$401.70 X-SEC:\$4.18 12X18:\$5.13 24X36:\$74.10 EXSTRUCT:\$0.66 12X18:\$0.81 24X36:\$11.70 Construction consists of the replacement of the existing two-span concrete bridge over Chiques Creek with a two-span composite PA Bulb-Tee beam bridge and associated roadway approach work. Traffic control for the bridge replacement will consist of a temporary bridge. Other work includes: Superpave asphalt; guide rail; signing; pavement markings; water utility work, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0441, SECTION 022, in LANCASTER COUNTY, EAST DONEGAL & WEST HEMPFIELD TOWNSHIPS and MARIETTA BOROUGH, from Segment 0130 Offset 0650 to Segment 0140 Offset 1439, for an overall project length of 2930.00 linear feet (0.555 mile). DBE 3%, Anticipated Notice to Proceed 1-19-16, Required Completion 3-15-17.

WAYNE COUNTY – SR 1018(675) #95289

PROPOSAL:\$31.56 PLANS:\$10.56 12X18:\$12.96 24X36:\$187.20 For the rehabilitation and improvement of a certain section of State Route in WAYNE COUNTY, Manchester, Commonwealth of Pennsylvania, SR 1018, SECTION 675. The project being situated as follows: From a point near the intersection with SR 1023 at Segment 0010 Offset 0000 (Station 0+00) to a point approximately 3.5 miles Northwest from the intersection with SR 0191 at Segment 0010 Offset 0250 (Station 2+50), along SR 1018 (Gills Hill Road). The proposed project consists of an existing Corrugated Metal Pipe Arch being replaced with a Precast Reinforced Concrete Arch Culvert over the South Branch Equinunk Creek. Other proposed work includes structure approach full depth bituminous paving; excavation; drainage; guiderail; temporary traffic control; pavement markings; signing; E & S Control measures; landscaping; bridge removal; temporary excavation support & protection and other miscellaneous construction for a total length of 190 ft., (0.036 mi.) as indicated on the approved plans included in the bid package. DBE 2%, Anticipated Notice to Proceed 1-19-16, Required Completion 9-15-16.

PHILADELPHIA COUNTY – SR 95(GR7) #103554

PROPOSAL:\$48.28 PLANS:\$62.04 12X18:\$76.14 24X36:\$1,099.80 The description and location of the project is as follows: This work includes the following ITS elements: replacement of deficient and outdated Dynamic Message Signs (DMS), replacement of portable DMS with permanent DMS, upgrade to the Regional Transportation Management Center (RTMC), and installation of new DMS, tag readers, and CCTV cameras. The devices and locations scoped for this project will fit into the PennDOT's overall I-95 Interstate ITS Completion Plan and we are in accordance with District 6-0's Interstate ITS Deployment Plan. The devices will be connected into PennDOT's fiber optic communications system and will be ultimately managed from PennDOT's RTMC, located in the District6-0 offices in King of Prussia, Pennsylvania and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0095, SECTION GR7, in the City of Philadelphia from approximately Allegheny Ave Interchange at segment 0250 offset 1334 to approximately Betsy Ross Interchange at segment 0255 offset 1584, and SR 0076, SR 0013, SR 0063, SR 0001, SR 0132, SR 0422. DBE 7%, Anticipated Notice to Proceed 2-1-16, Required Completion 11-1-17.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION