

**SUPPLEMENTAL ECMS ADVANCED INFORMATION APRIL 8, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated March 24, 2016

LUZERNE COUNTY – SR 0000 #107005

PROPOSAL:\$23.64 PLANS:\$1.10 12X18:\$1.35 24X36:\$19.50 A251-0996 REPAIRS TO SALT STORAGE DOME. ANTICIPATED NOTICE TO PROCEED 5-20-16, REQUIRED COMPLETION 7-19-16.

LUZERNE COUNTY – SR 0000 #107006

PROPOSAL:\$23.64 PLANS:\$1.10 12X18:\$1.35 24X36:\$19.50 A251-0996 REPAIRS TO SALT STORAGE DOME. ANTICIPATED NOTICE TO PROCEED 5-20-16, REQUIRED COMPLETION 7-19-16.

**ECMS ADVANCED INFORMATION APRIL 8, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

DELAWARE COUNTY – SR 0000 #107017

PROPOSAL:\$21.60 PLANS:\$1.54 12X18:\$1.89 24X36:\$27.30 A251-1073 CONSTRUCTION OF 29 NEW TRUCK HEATERS. ANTICIPATED NOTICE TO PROCEED 5-20-16, REQUIRED COMPLETION 7-19-16.

LACKAWANNA COUNTY – SR 0000 #107014

PROPOSAL:\$22.68 PLANS:\$1.32 12X18:\$1.62 24X36:\$23.40 A251-1012 GENERAL CONSTRUCTION PORTION FOR REPAIRS TO SALT STORAGE DOME. THIS PROJECT ALSO HAS AN ELECTRICAL CONSTRUCTION PORTION. ANTICIPATED NOTICE TO PROCEED 5-20-16, REQUIRED COMPLETION 7-19-16.

LACKAWANNA COUNTY – SR 0000 #107015

PROPOSAL:\$22.68 PLANS:\$1.32 12X18:\$1.62 24X36:\$23.40 A251-1012 ELECTRICAL CONSTRUCTION PORTION FOR REPAIRS TO SALT STORAGE DOME. THIS PROJECT ALSO HAS A GENERAL CONSTRUCTION PORTION. ANTICIPATED NOTICE TO PROCEED 5-20-16, REQUIRED COMPLETION 7-19-16.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION