

**ECMS ADVANCED INFORMATION APRIL 29, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

SOMERSET COUNTY – SR 0000 #107130

PROPOSAL:\$25.92 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50 A251-1008.1 CONSISTS OF REMOVAL AND REPLACEMENT OF EXISTING EXTERIOR SIDING WITH T1-11 SIDING ALONG WITH SEALING AND PAINTING OF ALL SURFACES ON THE NEW SIDING; INSTALLING BIRD NETTING ON THE UNDERSIDE OF THE ROOF TRUSS SYSTEM; AND MINOR GRADING AND INSTALLATION OF A BITUMINOUS APRON ALONG THE PERIMETER WALLS OF THE BUILDING OVER A PENNDOT NO. 2A AGGREGATE SUBBASE. ANTICIPATED NOTICE TO PROCEED 6-10-16, REQUIRED COMPLETION 9-13-16.

SOMERSET COUNTY – SR 0000 #107131

PROPOSAL:\$25.92 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50 A251-1008.4 ELECTRICAL UPGRADES CONSIST OF INSTALLING A NEW 400-AMP MAIN DISTRIBUTION PANEL; INSTALLING A NEW 100-AMP PANEL BOARD ATTACHED TO THE EXTERIOR OF THE BUILDING TO BE REPAIRED, ADDING INTERIOR AND EXTERIOR LIGHTING TO THE BUILDING TO BE REPAIRED, AND ADDING CONVENIENCE AND TRUCK HEATER RECEPTACLES ON THE BUILDING TO BE REPAIRED; AND RECONNECTING SERVICE TO THE EXISTING PANEL BOARDS LOCATED IN A STAGING AND STORAGE BUILDING. ANTICIPATED NOTICE TO PROCEED 6-10-16, REQUIRED COMPLETION 9-13-16.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION