

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 6, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated on April 28, 2016

WESTMORELAND COUNTY – SR 0000 #107199

PROPOSAL:\$42.12 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 A251-1049.2 Replace Rooftop HVAC Unit Westmoreland Maintenance Office 01250101 Greensburg PA. Anticipated Notice to Proceed 6-17-16, Required Completion 10-17-16.

WESTMORELAND COUNTY – SR 0000 #107200

PROPOSAL:\$42.12 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 Long Description: A251-1049.4 Replace Rooftop HVAC Unit Westmoreland Maintenance Office 01250101 Greensburg PA. Anticipated Notice to Proceed 6-17-16, Required Completion 10-17-16.

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 6, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated on April 20, 2016

CRAWFORD COUNTY – SR 0000 #107173

PROPOSAL:\$37.44 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 A251-1055 0.4 Electrical Panel Upgrade. Anticipated Notice to Proceed 6-13-16, Required Completion 10-13-16.

CRAWFORD COUNTY – SR 0000 #107172

PROPOSAL:\$37.44 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10 A251-1055 0.2 Replace HVAC Equipment and Ductwork. Anticipated Notice to Proceed 6-13-16, Required Completion 10-13-16.

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 6, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated on April 19, 2016

NORTHAMPTON COUNTY – SR 0000 #107132

PROPOSAL:\$20.48 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50 A251-1013.1 Reskin, Rewire and Reroof Salt Storage Buildings. 1. Install new Vinyl Siding on exterior 2. Remove existing shingle roof and install new metal roofing per design 3. Remove existing metal roof and replace with new rubber roofing material 4. Remove existing gutters, fascia, soffit and downspouts and replace with new systems. 5. Repair damaged roof truss's 6. Remove existing building signage that is in conflict with work. Contractor must clean and reinstall signage. Anticipated Notice to Proceed 6-17-16, Required Completion 9-17-16.

NORTHAMPTON COUNTY – SR 0000 #107133

PROPOSAL:\$20.48 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50 A251-1013 Reskin, Rewire, and Reroof Salt Storage Buildings. 1. Demolish all electrical from main panel and existing buildings 2. Install new electrical from panel to buildings 3. Connect truck heaters and personnel building to new main power panel. 4. Provide interior and exterior LED building lighting fixtures. 5. Maintain current site lighting and power from new main power panel. Anticipated Notice to Proceed 6-17-16, Required Completion 9-17-16.

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ECMS PROJECTS - ADVANCED INFORMATION – LETTING MAY 6, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

CAMBRIA COUNTY – SR 0000 #107148

PROPOSAL:\$18.96 A251-1009 (0.1) Install perimeter fencing with post extensions and three strands of barb wire along with two cantilever slide gates at the locations shown on the Construction Drawings. Anticipated Notice to Proceed 6-17-16, Required Completion 9-16-16.
