

**ECMS ADVANCED INFORMATION JULY 22, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Update June 27, 2016

LUZERNE COUNTY – SR 0000 #107404

PROPOSAL:\$38.04 PLANS:\$5.06 12X18:\$6.21 24X36:\$89.70 251-962.1, General Construction Portion for New Personnel Staging Bldg. Anticipated Notice to Proceed 9-2-16, Required Completion 11-1-16.

LUZERNE COUNTY – SR 0000 #107405

PROPOSAL:\$38.04 PLANS:\$5.06 12X18:\$6.21 24X36:\$89.70 251-962.4, Electrical Construction Portion for New Personnel Staging Bldg. Anticipated Notice to Proceed 9-2-16, Required Completion 11-1-16.

**ECMS ADVANCED INFORMATION JULY 22, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Update June 9, 2016

MONROE COUNTY – SR 0000 #107339

PROPOSAL:\$ 47.52 PLANS:\$3.52 12X18:\$4.32 24X36:\$62.40 A251-1091.2, Mechanical Contractor, Installation and set-up of all HVAC components. Anticipated Notice to Proceed 9-2-16, Required Completion 1-20-17.

**ECMS ADVANCED INFORMATION JULY 22, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

MONROE COUNTY – SR 0000 #107338

PROPOSAL:\$47.52 PLANS:\$3.52 12X18:\$4.32 24X36:\$62.40 A251-1091.1, Lead Contractor, HVAC/Electrical general demolition, earthwork, concrete forms, cast in place concrete, soil/seeding.

MONROE COUNTY – SR 0000 #107340

PROPOSAL:\$47.52 PLANS:\$3.52 12X18:\$4.32 24X36:\$62.40 A251-1091.4 Electrical Contractor, Replace all electrical panels, install LED lights, Install emergency generator and related components. Anticipated Notice to Proceed 9-2-16, Required Completion 1-20-17.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION