

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated September 13, 2016

**ALLEGHENY COUNTY – SR 3054(A07) #107313**

**PROPOSAL:\$16.56 PLANS:\$7.48 12X18:\$9.18 24X36:\$132.60 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00** The description and location of the project is as follows: For the repair of a landslide with geotechnical treatments applied to the slope failures, reconstructed shoulders, milling and resurfacing and other miscellaneous construction, all within a length of 354.14 Linear Feet (0.067 Miles) in ALLEGHENY COUNTY, COLLIER TOWNSHIP, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 3054, SECTION A07, from a point approximately 1,800 feet east of the intersection with Kellington Drive at Segment 70 Offset 1964 to a point approximately 1,250 feet east of the intersection with Kellington Drive at Segment 70 Offset 1414. Anticipated Notice to Proceed 10-14-16, Required Completion 6-1-17.

---

**LEHIGH COUNTY – SR 0000 #104254**

**PROPOSAL:\$16.08 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00** The description and location of the project is as follows: Installation of shared lane markings, sidewalk, crosswalks and ADA ramps along Lindberg Ave and Flexer Ave. and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0000, SECTION STB, in Lehigh COUNTY Salisbury TOWNSHIP from approximately Lindberg Ave at Fairfield Dr. N. at station 29+00 to approximately Flexer Ave. at Green Acres Dr. at station 57+50. DBE 6%, Anticipated Notice to Proceed 12-27-16, Required Completion 7-7-17.

---

**LEHIGH COUNTY – SR 873(01S) #104166**

**PROPOSAL:\$16.08 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00** The description and location of the project is as follows: Activities include shifting the roadway centerline slightly to improve sight distance along the inside of the curve and milling/overlaying the pavement surface with a high friction surface treatment. and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 873, SECTION 01S, in LEHIGH COUNTY, WASHINGTON TOWNSHIP from segment 0050 offset 1671 to segment 0060 offset 0775. DBE 4%, Anticipated Notice to Proceed 11-14-16, Required Completion 8-31-17.

---

**MONTGOMERY COUNTY – SR 0(SIP) #104364**

**PROPOSAL:\$19.20** The description and location of the project is as follows: Roadway Departure Safety project to address the top ranked feasible locations within each of the following countermeasure categories: centerline rumble strips, edgeline & shoulder rumble strips, centerline & edgeline pavement markings, curve signing & pavement markings, alignment & delineation, and guiderail safety enhancement. DBE 7%, Anticipated Notice to Proceed 11-14-16, Required Completion 11-30-19.

---

**MONTGOMERY COUNTY – SR 0(SIP) #104363**

**PROPOSAL:\$21.60** The description and location of the project is as follows: the implementation of countermeasures at various high crash locations and other miscellaneous construction. DBE 6%, Anticipated Notice to Proceed 11-14-16, Required Completion 11-30-19.

---

**ALLEGHENY COUNTY – SR 0 #29452**

**PROPOSAL:\$19.56** The description and location of the project is as follows: For the repair and/or replacement of damaged panel guiderail, cable guide fence, median barrier, railings and right of way fence and other miscellaneous construction, for VARIOUS ROUTES(GUIDE RAIL Repair 2016), IN ALLEGHENY, BEAVER AND LAWRENCE COUNTIES, VARIOUS MUNICIPALITIES, Commonwealth of Pennsylvania. The project being situated as follows: At various locations throughout Allegheny, Beaver, and Lawrence Counties. Anticipated Notice to Proceed 11-14-16, Required Completion 11-14-18.

---

**ALLEGHENY COUNTY – SR 0(TAP) #104247**

**PROPOSAL:\$32.76 PLANS:\$5.50 12X18:\$6.75 PLANS:\$97.50** The description and location of the project is as follows: For the steps structure replacement including 136 steps and 9 landings spanning approximately 86 vertical feet, micropiles, lighting, and other miscellaneous construction, all within a length of 211 linear feet (0.04 miles) as indicated on the approved drawings included in the bid package for JONCAIRE STEPS REPLACEMENT, in ALLEGHENY COUNTY, CITY OF PITTSBURGH, Commonwealth of Pennsylvania. This project being situated as follows: From Joncaire Street to the Frick Fine Arts Gallery in Oakland. DBE 6%, Anticipated Notice to Proceed 12-28-16, Required Completion 7-31-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated September 6, 2016

**YORK COUNTY – SR 114(021) #87544**

**PROPOSAL:\$23.40 PLANS:\$8.24 12X18:\$11.34 24X36:\$163.80 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00** The proposed project is the replacement of the SR 0114 (Cedars Road) bridge over an unnamed tributary to the Yellow Breeches Creek. The existing bridge will be replaced in approximately the same location with no changes to the horizontal alignment. The vertical alignment will closely match the existing profile. Minimal approach roadway reconstruction is necessary to tie into the existing pavement on either side of the bridge. A portion of SR 4029 (Navuoo Road) will be reconstructed to tie into the intersection with SR 0114. The driveway located to the west of the intersection of SR 0114 and SR 4029 will be adjusted in accordance with right-of-way acquisition and the proposed roadway reconstruction. Guiderail will be replaced to current DM-2 standards. The project also includes other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0114, SECTION 021, in YORK COUNTY, FAIRVIEW TOWNSHIP, from Segment 0010 Offset 0441 to Segment 0010 Offset 0966, for an overall project length of 365.00 linear feet (0.069 mile). DBE 4%, Anticipated Notice to Proceed 11-14-16, Required Completion 8-7-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated September 1, 2016

**LEHIGH COUNTY – SR 2026(01B) #47647**

**PROPOSAL:\$30.36 PLANS:\$9.90 12X18:\$12.15 24X36:\$175.50 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50** The description and location of the project is as follows: rehabilitation consisting of removal of existing pavement and earthen fill over the structure, relocation of water line and installation of valves, placement of lightweight concrete backfill, construction of concrete slab, construction of concrete gravity wall, repointing of stone masonry, construction of storm drainage pipes and inlets, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2026, SECTION 01B, in LEHIGH COUNTY, COOPERSBURG BOROUGH from approximately STA. 51+00.00 at segment 0020 offset 0663 to approximately STA. 55+30.00 at segment 0020 offset 1093. Anticipated Notice to Proceed 11-14-16, Required Completion 10-12-17.

---

**PERRY COUNTY – SR 850(014) #99175**

**PROPOSAL:\$23.52 PLANS:\$31.46 12X18:\$38.61 24X36:\$557.70 EXSTRUCT:\$1.54 12X18:\$1.89 24X36:\$27.30** This project consists of three superstructure replacements for three single-span bridges and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0850, SECTION 014, in PERRY COUNTY, CARROLL TOWNSHIP, from Segment 0480 Offset 0662 to Segment 0480 Offset 1189, from Segment 0480 Offset 1089 to Segment 0480 Offset 1724 and in RYE TOWNSHIP, from Segment 0500 Offset 0623 to Segment 0500 Offset 1181, for an overall project length of 1,401.00 linear feet (0.265 mile). Anticipated Notice to Proceed 11-14-16, Required Completion 4-10-18.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 31, 2016

**LANCASTER COUNTY – SR 72(045) #89107**

**PROPOSAL:\$18.24 PLANS:\$7.26 12X18:\$8.91 24X36:\$128.70** This project includes traffic signal improvements and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0072, SECTION 045, in LANCASTER COUNTY, MANHEIM TOWNSHIP and MANHEIM BOROUGH, from Segment 0090 Offset 1224 to Segment 0090 Offset 1324, from Segment 0091 Offset 1244 to Segment 0091 Offset 1344, and on the Main Street Corridor from Segment 0290 Offset 1029 to Segment 0310 Offset 1024. Also on STATE ROUTE 4011, SECTION 021 and STATE ROUTE 0222, SECTION 063 and STATE ROUTE 0272, SECTION 036 and STATE ROUTE 1063, SECTION 001 and STATE ROUTE 0023, SECTION 029 and STATE ROUTE 0772, SECTION 032 and STATE ROUTE 3029, SECTION 005 and STATE ROUTE 999, SECTION 006 in Lancaster COUNTY, Manheim BOROUGH, Manheim TOWNSHIP, Lancaster CITY, and Millersville BOROUGH. DBE 0%, Anticipated Notice to Proceed 11-14-16, Required Completion 5-20-17.

---

**CRAWFORD COUNTY – SR 3025(B01) #88434**

**PROPOSAL:\$17.40 PLANS:\$5.50 12X18:\$6.75 24X36:\$97.50 X-SEC:\$3.30 12X18:\$4.05 24X36:\$58.50**  
**EXSTRUCT:\$4.18 12X18:\$5.13 24X36:\$74.10** The description and location of the project is as follows: preservation of a two-lane, six-span prestressed concrete bridge over Interstate 79 as well as paving of approaches and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 3025, SECTION B01, in CRAWFORD COUNTY VERNON TOWNSHIP from approximately 500 feet south of the intersection with Laver Rd at Segment 0040 Offset 2516 to approximately 150 feet north of the intersection with Mercer Pike at Segment 0050 Offset 0755. DBE 2%, Anticipated Notice to Proceed 11-14-16, Required Completion 7-22-17.

---

**ADAMS COUNTY – SR 7204(BRG) #18151**

**PROPOSAL:\$21.84 PLANS:\$11.00 12X18:\$13.50 24X36:\$195.00 X-SEC:\$2.42 12X18:\$2.97 24X36:\$42.90** The description and location of the project is as follows: This work is the construction of a Two Span Continuous Composite Prestressed Concrete Spread Box Beam Bridge and approach work, as indicated on the approved drawings included in the bid package for TOWNSHIP ROAD T- 402 (HORNERS ROAD) Adams COUNTY Freedom & Cumberland TOWNSHIP from Station 10+91.32 to Station 18+50.00 a distance of 680.00 feet, 0.129 Mile. DBE 7%, Anticipated Notice to Proceed 12-27-16, Required Completion 10-17-17.

---

**LANCASTER COUNTY – SR 7409(BRG) #85394**

**PROPOSAL:\$27.12 PLANS:\$10.34 12X18:\$12.69 24X36:\$183.30 X-SEC:\$2.42 12X18:\$2.97 24X36:\$42.90** This project consists of the construction of a 20' x 5' Precast Concrete Box Culvert with approach roadway work, as indicated on the approved drawings included in the Bid Package for NORTH LOCUST STREET, in LANCASTER COUNTY, LITITZ BOROUGH, from Station 9+00.00 to Station 14+50.00, for an overall project length of 520.78 linear feet (0.099 mile). DBE 8%, Anticipated Notice to Proceed 12-27-16, Required Completion 8-21-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 30, 2016

**LEBANON COUNTY – SR 4005(012) #94934**

**PROPOSAL:\$25.32 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 EXSTRUCT:\$0.44 12X18:\$0.54 24X36:\$7.80** The project involves the completion of bridge preservation work for the single-span steel I-beam bridge carrying SR 4005 (Thompson Avenue) over a Tributary to the Swatara Creek. The proposed work includes the preparation for and placement of a latex-modified concrete wearing surface, scarification and hydrodemolition, structural steel painting, minor structural steel repairs, scour repair & other substructure repairs, guiderail updates, signing & pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 4005, SECTION 012, in LEBANON COUNTY, NORTH ANNVILLE TOWNSHIP, from Segment 0030 Offset 1007 to Segment 0030 Offset 1432, for an overall project length of 289.86 linear feet (0.055 mile). DBE 6%, Anticipated Notice to Proceed 11-14-16, Required Completion 7-21-17.

---

**MONTGOMERY COUNTY – SR 4031(PSS) #48186**

**PROPOSAL:\$80.52 PLANS:\$50.60 12X18:\$62.10 24X36:\$897.00** The description and location of the project is as follows: The project involves the upgrade of traffic signal equipment at 50 intersections to implement a closed loop signal system. Included are new signal controllers, new signal poles and mast arms, new LED signal heads, pedestrian signals, preemption, lighting, design build ADA ramps, design build Hanover Street bridge sidewalk modifications/lighting/roadway and other miscellaneous construction, all as indicated on the approved drawings. These intersections are located in the Borough of Pottstown, North Coventry Township (both in Montgomery County) and Lower Pottsgrove Township (Chester County). Controller modifications are included at 15 intersections in Limerick Township as part of the overall signal system. DBE 8%, Anticipated Notice to Proceed 11-14-16, Required Completion 5-29-20.

---

**LANCASTER COUNTY – SR 230(022) #83791**

**PROPOSAL:\$16.08 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80** This project consists of traffic signal improvements and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0230, SECTION 022, in LANCASTER COUNTY, MOUNT JOY BOROUGH and RAPHO TOWNSHIP, from the intersection of SR 0230 with Plum Street at Segment 0200 Offset 0750 to the intersection of SR 0230 with Elmcrest Boulevard at Segment 0270 Offset 0000, for an overall project length of 13,523.00 linear feet (2.561 miles). DBE 0%, Anticipated Notice to Proceed 11-14-16, Required Completion 11-22-17.

---

**LYCOMING COUNTY – SR 118(07M) #87861**

**PROPOSAL:\$64.44 PLANS:\$13.32 12X18:\$15.12 24X36:\$218.40 X-SEC:\$9.46 12X18:\$11.61 24X36:\$167.70**  
**EXSTRUCT:\$0.44 12X18:\$0.54 24X36:\$7.80** The description and location of the project are as follows: This work is the reconstruction including base, binder, and wearing courses, drainage, asphaltic plug expansion dams for S-36725, pavement markings, epoxy legends, and other related work within an overall length of 2,285.00 linear feet (0.433 mile) all as indicated on the approved drawings for STATE ROUTE 118, SECTION 07M from the intersection with State Route 405 at Segment 0010 Offset 0000 to approximately 6.7 miles west of the intersection with State Route 2015 at Segment 0010 Offset 2385 in HUGHESVILLE BOROUGH and WOLF TOWNSHIP, LYCOMING COUNTY. Anticipated Notice to Proceed 11-14-16, Required Completion 10-25-17.

---

**WAYNE COUNTY – SR 4014(SLD) #96881**

**PROPOSAL:\$76.68 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 X-SEC:\$9.24 12X18:\$11.34 24X36:\$163.80** This is a Design/ Build Project. For the rehabilitation and improvement of a certain section of STATE HIGHWAY in WAYNE COUNTY, BUCKINGHAM TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 4014, SECTION SLD. The project being situated as follows – From a point approximately 0.59 miles EAST of the intersection with SR 4012 (Autumn Leaves Road) at Station 301+75 to a point approximately 0.80 miles EAST of the intersection with SR 4012 (Autumn Leaves Road) at Station 313+00 along SR 4014. The project includes roadway reconstruction, slope stabilization and guide rail replacement. MPT will utilize a detour. Other work includes bituminous paving, line painting and guiderail work, all contained within an overall project length of 975 linear feet (0.185 mile) as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 11-14-16, Required Completion 10-5-18.

---

**LUZERNE COUNTY – SR 29(350) #67299**

**PROPOSAL:\$23.16 PLANS:\$19.80 12X18:\$24.30 24X36:\$351.00 X-SEC:\$5.50 12X18:\$6.75 24X36:\$97.50** For the construction of a section of STATE HIGHWAY in LUZERNE COUNTY, JACKSON TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0029 and 1012, SECTION 350, SLD. The project being situated as follows: SR 0029 - from a point approximately 2.9 mile northwest of SR 0011 at station Segment 0160 offset 2145 (Station 110+00) to a point 0.8 mile southeast of Ceasetown at Segment 0170 offset 0658 (Station 120+00) SR 1012- from the intersection of SR 1012 and SR 0029 at Segment 0010 offset 0012 (Station 200+00) to a point approximately 3.1 miles south of Chase at Segment 0010 Offset 0650 (Station 206+50) For the removal of an existing concrete slab bridge and replacement with a one span precast reinforced concrete slab bridge, construction of a soldier pile retaining wall, bituminous overlay of SR 0029 23' width consisting of milling 2" depth and super pave wearing course 2" depth, full depth roadway of SR 1012 consisting of super pave wearing course 2" depth, super pave binder course 2-1/2" depth, super pave base course 3" depth and subbase 13" depth ( 24 feet in width), slope cutback, guiderail, drainage and pavement markings all contained within an overall project length of 1,000 linear feet (0.189 mile) on SR 0029 and 638.00 linear feet (0.121 mile) on SR 1012 as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 11-14-16, Required Completion 10-18-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 26, 2016

**LYCOMING COUNTY – SR 1017(008) #87917**

**PROPOSAL:\$30.72 PLANS:\$5.72 12X18:\$7.02 24X36:\$101.40 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30**  
**EXSTRUCT:\$1.32 12X18:\$1.62 24X36:\$23.40** The description and location of the project are as follows: For Bridge Rehabilitation including Design of Superstructure Replacement, Construction of Steel Superstructure Replacement, excavation, selected borrow excavation rock, Superpave Asphalt Mixture Design WMA base, scratch and wearing, subbase, milling, drainage, guide rail, pavement markings, removal of portion of existing bridge, repair deteriorated concrete, epoxy injection crack seal, and other miscellaneous construction all as indicated on the approved drawings included in the bid package for STATE ROUTE 1017, SECTION 008 in HEPBURN and LYCOMING TOWNSHIPS, LYCOMING COUNTY from approximately 1.01 miles northwest of the intersection with SR 973 at Segment 0130 Offset 2044 to approximately 0.97 miles southeast of the intersection with SR 3029 at Segment 0140 Offset 0789. DBE 2%, Anticipated Notice to Proceed 11-14-16, Required Completion 11-9-18.

**MONTGOMERY COUNTY – SR 0000(SZS) #104309**

**PROPOSAL:\$15.48 PLANS:\$0.88 12X18:\$1.08 24X36:\$15.60** The description and location of the project is as follows: Installation of School Zone Flashing Warning Devices at the Jenkintown School District, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0000, SECTION SZS, in MONTGOMERY COUNTY, JENKINTOWN BOROUGH ON West Avenue from approximately Florence Avenue to approximately Walnut Street ON Walnut Street from approximately West Avenue to approximately Greenwood Avenue. DBE 5%, Anticipated Notice to Proceed 12-17-16, Required Completion 4-15-17.

---

**LANCASTER COUNTY – SR 1059(001) #73946**

**PROPOSAL:\$22.92 PLANS:\$7.26 12X18:\$8.91 24X36:\$128.70 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30** This project consists of a bridge superstructure replacement carrying SR 1059 (Muddy Creek Road) over Muddy Creek, approach roadway paving, guide rail, signing, pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 1059, SECTION 001, in LANCASTER COUNTY, BRECKNOCK & EAST COCALICO TOWNSHIPS, from Segment 0010 Offset 0000 to Segment 0010 Offset 0403, for an overall project length of 329.00 linear feet (0.062 mile). DBE 3%, Anticipated Notice to Proceed 11-14-16, Required Completion 9-28-17.

---

**PIKE COUNTY – SR 1003(450) #89014**

**PROPOSAL:\$32.76 PLANS:\$7.26 12X18:\$8.91 24X36:\$128.70 EXSTRUCT:\$1.32 12X18:\$1.62 24X36:\$23.40** For the construction of a section of STATE HIGHWAY in PIKE COUNTY, LACKAWAXEN TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 1003, SECTION 450. The project being situated as follows: From a point approximately 3.4 miles southeast of SR 1004 at Segment 0090 offset 1673 (Station 270+10) to the intersection with SR 0590 at Segment 0090 offset 2694 (Station 280+31) For the removal of an existing four-span concrete superstructure and replacement with a four span precast reinforced concrete superstructure, painting steel beams, concrete bridge repairs, bituminous approach work, full depth railroad crossing adjustment, guiderail, temporary traffic signal and pavement markings all contained within an overall project length of 1,021 linear feet (0.193 mile) as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 11-14-16, Required Completion 7-31-18.

---

**PHILADELPHIA COUNTY – SR 3037(JFK) #78758**

**PROPOSAL:\$108.36 PLANS:\$62.04 12X18:\$76.14 24X36:\$1,099.80 X-SEC:\$2.86 12X18:\$3.51 24X36:\$50.70 EXSTRUCT:\$6.82 12X18:\$8.37 24X36:\$120.90** The description and location of the project is as follows: Replacement of the three bridge superstructures carrying State Route 3037, John F. Kennedy (JFK) Boulevard, over 21st Street, 22nd Street and 23rd Street; full-depth pavement reconstruction; construction of a new pedestrian stair and ramp access; construction of new traffic signals and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 3037, SECTION JFK, in PHILADELPHIA COUNTY, CITY OF PHILADELPHIA from approximately 0.1 miles east of SR 3026, Schuylkill Avenue, at segment 0012/0013 offset 0356/0356 to approximately 0.3 miles west of SR 3027, 16th Street, at segment 0012/0023 offset 2248/0292. Anticipated Notice to Proceed 11-14-16, Required Completion 6-11-18.

---

**WYOMING COUNTY – SR 1027(751) #107024**

**PROPOSAL:\$39.84 PLANS:\$5.06 12X18:\$6.21 24X36:\$89.70 EXSTRUCT:\$1.76 12X18:\$2.16 24X36:\$31.20** This is a Design-Build project. For the construction of a certain section of STATE HIGHWAY in SUSQUEHANNA COUNTY, CLIFFORD and LENOX TOWNSHIPS, Commonwealth of Pennsylvania, STATE ROUTE 1027, 0292 and 3001, SECTION 552. The project being situated as follows: SR 1027 - from a point approximately ½ mile northwest of the intersection with SR 0092 at segment 0020 offset 2675 (Station 22+60.16) to a point approximately ¼ mile southwest from the Wyoming/ Susquehanna County at segment 0030 offset 0145 (Station 25+29.84) for an overall length of 69.68 linear feet (0.013 mile). SR 0292 - from a point near the intersection with SR 2002 at segment 0210 offset 2261 (Station 584+80.75) to a point near the intersection with SR 0092 at segment 0210 offset 3190 (Station 594+09.75) for an overall length of 799.0 linear feet (0.151 mile). SR 3001 - from a point approximately 1 ¼ miles northwest from the intersection with SR 4004 at segment 0410 offset 1617 (station 66+22.00) to a point approximately 2 miles southeast from the intersection with SR 0006 at segment 0420 offset 0090 (station 68+84.00) for an overall length of 62.0 linear feet (0.012 mile). This is a Design-Build project. The project consists of the superstructure replacement of three structures. Other work includes partial bridge removal, temporary traffic control, E & S Control measures and other miscellaneous work all contained within an overall project length of 930.68 linear feet (0.176 mile) as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 11-14-16, Required Completion 6-4-21.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**

**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 25, 2016

**WESTMORELAND COUNTY – SR 136(0) #98299**

**PROPOSAL:\$17.16 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20** The description and location of the project is as follows: Pavement Preservation project including concrete and bituminous pavement restoration and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 136, SECTION 30R, in Westmoreland COUNTY West Newton from SR 201 at segment 0030 offset 1897 to SR 0031 at segment 0080 offset 0100. Anticipated Notice to Proceed 4-3-17, Required Completion 5-25-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**

**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 23, 2016

**MERCER COUNTY – SR 718(A05) #104111**

**PROPOSAL:\$38.40 PLANS:\$34.32 12X18:\$42.12 24X36:\$608.40 X-SEC:\$9.02 12X18:\$11.07 24X36:\$159.90** For the construction of a certain section of STATE HIGHWAY in MERCER COUNTY, the CITY OF SHARON, Commonwealth of Pennsylvania, SR 0718 SECTION A05. This project being situated as follows: From approximately 1.38 miles north of the intersection with SR 3006 at Segment 0100 Offset 0647 (Station 215+50.00 then north to approximately 300 feet south of the intersection with State St. at Segment 0110 Offset 2056 (Station 244+70.00). For the bituminous milling and overlay with Warm Mix Superpave Asphalt Mixture Designs 38' in width; Also for construction of the design/build roundabout, including construction of Superpave Asphalt Mixture Designs; concrete curb, sidewalks with concrete ADA ramps, concrete steps, drainage improvements, Sanitary Sewer repairs, highway lighting with decorative light poles, signing, and pavement markings all within a project length of 2625.00 feet (0.497 mile) as indicated on the approved drawings. DBE 7%, Anticipated Notice to Proceed 11-14-16, Required Completion 5-1-19.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 19, 2016

**CENTRE COUNTY – SR 3025(A01) #93254**

**PROPOSAL:\$15.00 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30** The description and location of the project is as follows: This work is the furnishing and placement of an 10.0' x 6.5' precast reinforced concrete box culvert and inlet and outlet sections over Bell Hollow at a Department prepared site, construction of approach and roadway consisting of Superpave Asphalt Mixture Designs for the binder and wearing courses and furnishing and placement of guide rail, and miscellaneous construction all within a length of approximately 300 linear feet (0.057 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 3025 SECTION A01, in CENTRE COUNTY, TAYLOR TOWNSHIP. On STATE ROUTE 3025, from Segment 0110 Offset 0751 to Segment 0110 Offset 1151. Anticipated Notice to Proceed 11-14-16, Required Completion 8-8-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 9, 2016

**SULLIVAN COUNTY – SR 0000 #102877**

**PROPOSAL:\$25.56 PLANS:\$5.72 12X18:\$7.02 24X36:\$101.40** The description and location of the project is as follows: Upgrades to guide rail on VARIOUS ROUTES, in VARIOUS TOWNSHIPS in SULLIVAN and TIOGA COUNTIES. DBE 1%, Anticipated Notice to Proceed 11-14-16, Required Completion 7-21-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**ECMS PROJECTS - ADVANCED INFORMATION – LETTING SEPTEMBER 29, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

**LANCASTER COUNTY – SR 0000 #105301**

**PROPOSAL:\$290.76 PLANS:\$53.02 24x36:\$65.07 24x36:\$939.90** Needs Completed. Anticipated Notice to Proceed 11-7-16, Required Completion 11-1-19.

---

**LANCASTER COUNTY – SR 0000 #105302**

**PROPOSAL:\$290.76 PLANS:\$53.02 24x36:\$65.07 24x36:\$939.90** This needs completed, Anticipated Notice to Proceed 11-7-16, Required Completion 11-1-19.

---

**LANCASTER COUNTY – SR 0000 #105303**

**PROPOSAL:\$290.76 PLANS:\$53.02 24x36:\$65.07 24x36:\$939.90** This needs completed, Anticipated Notice to Proceed 11-17-16, Required Completion 11-1-19.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN  
SUBSCRIPTION