

ECMS ADVANCED INFORMATION – DECEMBER 2, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

MONROE COUNTY – SR 0000 #107338

PROPOSAL:\$55.32 PLANS:\$3.51 12X18:\$4.32 24X36:\$62.40 A251-1091.1, Lead Contractor, HVAC/Electrical general demolition, earthwork, concrete forms, cast in place concrete, soil/seeding. Anticipated Notice to Proceed 1-13-17, Required Completion 6-22-17.

MONROE COUNTY – SR 0000 #107339

PROPOSAL:\$55.32 PLANS:\$3.51 12X18:\$4.32 24X36:\$62.40 A251-1091.2, Mechanical Contractor, Installation and set-up of all HVAC components. Anticipated Notice to Proceed 1-13-17, Required Completion 6-22-17.

MONROE COUNTY – SR 0000 #107340

PROPOSAL:\$55.32 PLANS:\$3.51 12X18:\$4.32 24X36:\$62.40 A251-1091.4 Electrical Contractor, Replace all electrical panels, install LED lights, Install emergency generator and related components. Anticipated Notice to Proceed 1-13-17, Required Completion 6-22-17.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION