

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ADVANCED INFORMATION – LETTING DECEMBER 8, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

PHILADELPHIA COUNTY – SR 3(CH1) #17816

PROPOSAL:\$206.64 PLANS:\$274.78 12X18:\$337.23 24X36:\$4,871.10 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10

EXSTRUCT:\$203.72 12X18:\$250.02 24X36:\$3,611.40

The description and location of the project is as follows:
Rehabilitation of bridges carrying Chestnut Street over Lower 30th Street, I-76 (Schuylkill Expressway), Schuylkill River, Schuylkill River Trail, CSX and 24th Street, Schuylkill Avenue West over I-76 from Walnut to Market Streets, Ramp A and Ramp B including roadway reconstruction, steel repairs and other miscellaneous construction, all as indicated on the drawings approved for STATE ROUTE 0003, SECTION CH1, in PHILADELPHIA COUNTY CITY OF PHILADELPHIA from approximately 34th Street at segment 0080 offset 1693 to approximately 22nd Street at segment 0100 offset 0095 and for STATE ROUTE 3039, SECTION CH1, from approximately Walnut Street at Segments 0010/0011 offset 0000 to approximately Market Street at segments 0010/0011 offset 1152 also for STATE ROUTE 8014. DBE 7%, Anticiapted Notice to Proceed 1-30-17, Required Completion 6-20-20.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN
SUBSCRIPTION