

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING DECEMBER 30, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated December 19, 2016

**LAWRENCE COUNTY – SR 168(L15) #105232**

**PROPOSAL:\$20.28 PLANS:\$9.90 12X18:\$12.15 24X36:\$175.50** The description and location of the project is as follows: For milling, resurfacing, shoulder repair, base repair, drainage and other miscellaneous construction, all within a length of 59,428 linear feet (11.26 miles) as indicated on the approved drawings included in the Bid Package for Group 114-17-7135-1 in LAWRENCE COUNTY, CITY OF NEW CASTLE, HICKORY, WAYNE, TAYLOR, WASHINGTON and WILMINGTON TOWNSHIPS, Commonwealth of Pennsylvania. This project being situated as follows: SR 168, Section L15 (Eastbrook Road) – From the intersection with SR 108 (Croton Road) at Segment 230 Offset 0 (Station 0+77) to the intersection with SR 208 (Main Street) at Segment 390 Offset 2474 (Station 460+16). SR 2003, Section L03 (Wurtemberg Road) – From the intersection with SR 488 (Portersville Road) at Segment 10 Offset 0 (Station 0+89) to the intersection with SR 65 (Lime Avenue) at Segment 40 Offset 86 (Station 97+81). SR 2032, Section L03 (Cherry Street) – From the intersection with SR 18 (Liberty Street) at Segment 10 Offset 0 (Station 0+81) to the intersections with SR 168 (Third Street) at Segment 20 Offset 2117 (Station 40+77). Various State Routes and Facilities throughout Lawrence County for unforeseen repair and/or resurfacing, as directed. Anticipated Notice to Proceed 2-13-17, Required Completion 11-13-17.

---

**ALLEGHENY COUNTY – SR 4063(A08) #105205**

**PROPOSAL:\$21.96 PLANS:\$19.80 12X18:\$24.30 24X36:\$351.00** The description and location of the project is as follows: For the milling, resurfacing, shoulder repair, base repair, drainage, pavement marking, and other miscellaneous construction, all within a length of 48,385 linear feet (9.164 miles) as indicated on the approved drawings included in the Bid Package for GROUP 111-17-7135-1 in ALLEGHENY COUNTY, O'HARA, SHALER, FAWN, and PINE TOWNSHIPS and ETNA BOROUGH, Commonwealth of Pennsylvania. This project being situated as follows: SR 1001, Section A55 (Butler Street-Freeport Street-Bridge Street) – From a point at Washington Street at Segment 0010 Offset 0509 (Station 0+00) to a point approximately 70 feet north of Sycamore Street at Segment 0040 Offset 1058 (Station 28+51). SR 1003, Section A04 (Dorseyville Road-Kittanning Street) – From a point at SR 1003 (Kittanning Pike) and Dorseyville Road at Segment 0050 Offset 3636 (Station 0+00) to a point at SR 0008 (William Flinn Highway) at Segment 0090 Offset 0865 (Station 105+01). SR 1034, Section A09 (Bull Creek Road) – From a point at SR 1028 (Millerstown Road) and Thompson Road at Segment 0010 Offset 0000 (Station 1+00) to a point approximately 4,200 feet east of SR 1033 (Howes Run Road) at Segment 0050 Offset 1229 (Station 137+52). SR 4019, Section A18 (Butler Street) – From a point at SR 1001 (Butler Street) and SR 1001 (Freeport Street) at Segment 0004 Offset 0000 (Station 0+86) to a point approximately 1,150 feet south of SR 0008 (Kittanning Pike) and Crescent Street at Segment 0010 Offset 0100 (Station 23+63). SR 4063, Section A08 (Pearce Mill Road) - From a point at Pearce Mill Road at Segment 0010 Offset 0000 (Station 0+00) to a point at SR 4068 (Warrendale Road) at Segment 0070 Offset 2633 (Station 196+98). Various State Routes and Facilities throughout Allegheny County for unforeseen repair and/or resurfacing, as directed. Anticipated Notice to Proceed 2-13-17, Required Completion 9-21-17.

---

**DELAWARE COUNTY – SR 30(PED) #15444**

**PROPOSAL:\$39.72 PLANS:\$31.46 12X18:\$38.61 24X36:\$557.70** The description and location of the project is as follows: this project will construct a five-segment pedestrian bridge spanning SR 0030 Lancaster Avenue from north of the SEPTA NHSL platform to the north side of SR 0030 Lancaster Avenue. Remaining segments and walkway connections will be constructed by others. The bridge segments also will also support architectural features, pedestrian-scale lighting, a central pavilion with elevator to be constructed by others. Additional work to be completed by this project includes adjacent ground-level curb and sidewalk work, utility duct bank installation, sub-surface drainage for the bridge, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0030, SECTION PED, in DELAWARE COUNTY, RADNOR TOWNSHIP from approximately Sta. 179+00.00 at segment 0080 offset 2369 to approximately Sta. 181+50.00 at segment 0080 offset 2619. Anticipated Notice to Proceed 2-13-17, Required Completion 12-6-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING DECEMBER 30, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated December 12, 2016

**INDIANA COUNTY – SR 1056(450) #74307**

**PROPOSAL:\$18.60 PLANS:\$7.48 12X18:\$9.18 24X36:\$132.60 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00** The description and location of the project is as follows: Design, detailing, fabrication, storage, delivery, setting in place, post-tensioning, and grouting of a 18'-0" x 10'-0" Precast Box Culvert with precast End Sections on a Department prepared site and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 1056, SECTION 450, in Indiana COUNTY, Montgomery TOWNSHIP on SR 1056 over the West Branch of Cush Creek at segment 0010 offset 3430. Anticipated Notice to Proceed 2-27-17, Required Completion 11-7-17.

---

**INDIANA COUNTY – SR 954(456) #83361**

**PROPOSAL:\$18.48 PLANS:\$8.36 12X18:\$10.26 24X36:\$148.20 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50** The description and location of the project is as follows: For the replacement of the existing structure over the North Branch of Plum Creek with a two lane 18'-0" x 6'-6" Precast Reinforced Concrete Box Culvert including minimal approach work, guiderail, drainage, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 954, SECTION 456, in Indiana COUNTY South Mahoning TOWNSHIP from approximately 705 feet south of the SR 954/SR 210 intersection at segment 0470 offset 1891 to approximately the SR 954/SR 210 intersection at segment 0470 offset 2596. Anticipated Notice to Proceed 2-27-17, Required Completion 11-7-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**ECMS PROJECTS - ADVANCED INFORMATION – LETTING DECEMBER 30, 2016**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

**MCKEAN COUNTY – SR 219(A08) #68941**

**PROPOSAL:\$27.48 PLANS:\$4.74 12X18:\$18.09 24X36:\$261.30 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50** The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in MCKEAN COUNTY, LAFAYETTE TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0219, SECTION A08. The project being situated as follows: On State Route 0219 from Segment 0350/Offset 1667 to Segment 0370/Offset 0657 just south of the Village of Custer City. For the removal of the existing Two-Span Reinf. Concrete T-Beam Bridge and construction of its replacement Single Span Prestressed Concrete PA Bulb-Tee Beam Bridge, approach work consisting of superpave asphalt mixture designs for the base, binder and wearing course, guide rail, pavement markings, and miscellaneous construction for a construction length of approximately 1235 feet (0.234 miles) as indicated on the approved drawings. DBE 2%, Anticipated Notice to Proceed 2-13-17, Required Completion 11-3-17.

---

**CENTRE COUNTY – SR 144(A03) #82537**

**PROPOSAL:\$26.88 PLANS:\$14.52 12X18:\$17.82 24X36:\$257.40 X-SEC:\$4.18 12X18:\$5.13 24X36:\$74.10** The description and location of the project is as follows: For the improvements to a certain section of STATE HIGHWAY in CENTRE COUNTY, BELLEFONTE BOROUGH, Commonwealth of Pennsylvania, STATE ROUTE 0144, SECTION A03 and STATE ROUTE 0150, SECTION A03. The project being situated as follows: On SR 0144 from Segment 0320 Offset 1264 to Segment 0320 Offset 0282 and on SR 0150 from Segment 0150 Offset 0753 to Segment 0160 Offset 2233 for a total construction length of approximately 1481 feet ( 0.281 miles). For the construction of a Soldier Pile Retaining Wall and hand rail repairs and replacement. Construction includes Super pave Asphalt Mixture Designs for the base binder and wearing courses, handrail painting, piping, inlets, guide rail, concrete curbing, pavement markings and legends, and miscellaneous construction as indicated on the approved construction drawings. Anticipated Notice to Proceed 2-13-17, Required Completion 12-5-17.