

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING FEBRUARY 3, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

FULTON COUNTY – SR 0000 #107473

PROPOSAL:\$51.00 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 A251-1006 (0.1) Demolish and dispose of existing Staging Building and all associated building elements, Remove hazardous materials including but not limited to asbestos containing floor tiles, fluorescent lighting and PCB containing ballasts, Construct a new Staging Building and other associated work and Install new site paving around the perimeter of the new building. Anticipated Notice to Proceed 3-17-17, Required Completion 6-15-17.

FULTON COUNTY – SR 0000 #107474

PROPOSAL:\$51.00 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.A251-1006 (0.2) Install new cove heaters in spaces and all associated controls and Install new solar powered attic exhaust fan in gable and photovoltaic panel on roof and Provide with associated controls. Anticipated Notice to Proceed 3-17-17, Required Completion 6-15-17.

FULTON COUNTY – SR 0000 #107475

PROPOSAL:\$51.00 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.A251-1006 (0.4) Replace the existing 200A electrical utility service, meter, and panelboard with a 400A service, meter, and panel. Disconnect existing branch circuits serving site electrical loads from existing 200A panelboard and reconnect at the 400A panel. Anticipated Notice to Proceed 3-17-17, Required Completion 6-15-17.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN
SUBSCRIPTION