

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated February 1, 2017

LYCOMING COUNTY – SR 1003(039) #107753

PROPOSAL:\$44.40 PLANS:\$23.10 12X18:\$28.15 24X36:\$409.50 X-SEC:\$24.20 12X18:\$29.70 24X36:\$429.00

The description and location of the project are as follows: For Bridge Replacement and Slide Remediation including construction of a single span prestressed concrete spread box beam bridge or an approved equal over Wallis Run, Design of Landslide Remediation Treatment, Construction of Landslide Remediation Treatment, excavation, selected borrow excavation rock, Superpave Asphalt Mixture Design WMA base, binder and wearing, subbase, drainage, guide rail, pavement markings, tree plantings, temporary excavation support and protection system, and other miscellaneous construction all as indicated on the approved drawings included in the bid package for STATE ROUTE 1003, SECTION 039 in GAMBLE TOWNSHIP, LYCOMING COUNTY from approximately 2.22 miles north of the intersection with State Route 973 at Segment 0060 Offset 0135 to approximately 2.78 miles southeast of the intersection with State Route 1004 at Segment 0070 Offset 0075. Anticipated Notice to Proceed 4-3-17, Required Completion 11-3-17.

DELAWARE COUNTY – SR 30(DD8) #107856

PROPOSAL:\$20.76 The description and location of the project is as follows: The milling and resurfacing with bituminous material, general maintenance of various state roadways in Delaware County, Engineering District 6-0, Commonwealth of Pennsylvania. Anticipated Notice to Proceed 4-3-17, Required Completion 10-31-17.

ALLEGHENY COUNTY – SR 400(A43) #105228

PROPOSAL:\$26.24 PLANS:\$22.22 12X18:\$27.27 24X36:\$393.90 The description and location of the project is as follows: For milling, resurfacing, shoulder repair, base repair, drainage, pavement marking, and other miscellaneous construction, all within a length of 35,589 linear feet (6.740 miles) as indicated on the approved drawings included in the bid package for Group 111-17-7135-2 in ALLEGHENY COUNTY, CITY OF PITTSBURGH, PENN HILLS TOWNSHIP, OAKMONT and PLUM BOROUGH, Commonwealth of Pennsylvania. This project being situated as follows: SR 0130, Section A28 (Sandy Creek Road) – From SR 0130 (Allegheny River Boulevard) at Segment 0062 Offset 2748 (Station 0+00) to a point approximately 350 feet south of SR 2064 (Lime Hollow Road) at Segment 0112 Offset 0100 (Station 59+51). SR 0400, Section A43 (N. Dallas Avenue-Bennett Street) – From SR 0008 (Penn Avenue) at Segment 0120 Offset 0000 (Station 0+76) to a point approximately 150 feet east of Tokay Street at Segment 0160 Offset 0151 (Station 96+47). SR 2080, Section A05 (Plum Street-Hunter Road) – From SR 2073 (Allegheny River Boulevard) at Segment 0010 Offset 0000 (Station 0+75) to SR 2078 (Hamill Road) at Segment 0060 Offset 2736 (Station 130+02). SR 2082, Section A12 (Hulton Road) – From Third Street at Segment 0020 Offset 0192 (Station 0+00) to SR 2058 (Hulton Road) at Segment 0080 Offset 0014 (Station 77+04). Various State Routes and Facilities throughout Allegheny County for unforeseen repair and/or resurfacing, as directed. Anticipated Notice to Proceed 4-3-17, Required Completion 11-22-17.

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated January 26, 2017

CAMBRIA COUNTY – SR 005(02B) #98154

PROPOSAL:\$23.28 PLANS:\$7.92 12X18:\$9.72 24X36:\$140.40 X-SEC:\$0.88 12X18:\$1.08 24X36:\$15.60 The description and location of the project is as follows: This project is for the replacement of the existing 60" Reinforced Concrete Drainage Pipe with a new 7'-0" x 6'-0" Precast Reinforced Concrete Box Culvert over Tributary Sulfur Creek in Cambria County. Other work includes minor roadway approach work and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2005, SECTION 02B in CAMBRIA COUNTY, ADAMS TOWNSHIP at the following location: STATION 93+00.00 TO STATION 97+40.00 SEGMENT 0040, OFFSET 0689 TO SEGMENT 0040, OFFSET 1129. Anticipated Notice to Proceed 4-3-17, Required Completion 9-14-17.

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

Updated January 24, 2017

BUCKS COUNTY – SR 32(BD7) #107821

PROPOSAL:\$18.24 The description and location of the project is as follows: The milling and resurfacing with bituminous material, general maintenance of various state roadways throughout Bucks County, Engineering District 6-0, Commonwealth of Pennsylvania. Anticipated Notice to Proceed , Required Completion 10-31-17.

ALLEGHENY COUNTY – SR 0(LOC) #79881

PROPOSAL:\$91.20 PLANS:\$44.44 12X18:\$54.54 24X36:\$787.80 EXSTRUCT:\$20.90 12X18:\$25.65 24X36:\$370.50 The description and location of the project is as follows: for deck rehabilitation, approach roadway work, painting, sidewalks, suspension cable resocketing and other miscellaneous construction, all within a length of 3,534.26 Linear Feet (0.669 Miles) as indicated on the approved drawings included in the Bid Package for SOUTH TENTH STREET BRIDGE PHASE II (Also known as the PHILIP MURRAY BRIDGE - MA11-3511) in ALLEGHENY COUNTY, CITY OF PITTSBURGH, from the intersection with SR 837 (East Carson Street) at Station 100+00.00 to the intersection with Forbes Avenue (City Street) at Station 35+50.00. DBE 4%, Anticipated Notice to Proceed 4-17-17, Required Completion 12-10-19.

LANCASTER COUNTY – SR 501(022) #96300

PROPOSAL:\$22.92 PLANS:\$16.72 12X18:\$20.52 24X36:\$296.40 Construction consists of roadway milling, overlay, a section of roadway widening, base replacement, curb placement, drainage improvements, guide rail replacement, signing updates, pavement markings, ADA ramps, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0501, SECTION 022 (Furnace Hill Pike), and SR 0501, SECTION TWP, in LANCASTER COUNTY, WARWICK & ELIZABETH TOWNSHIPS, from the Lititz Borough Line at Segment 0150 Offset 0000 to Segment 0200 Offset 2133, for an overall project length of 16,689.00 linear feet (3.16 miles). Anticipated Notice to Proceed 4-3-17, Required Completion 6-15-18.

ARMSTRONG COUNTY – SR 56(10A) #107904

PROPOSAL:\$12.60 PLANS:\$2.04 The description and location of the project is as follows: For the Hot In Place recycling of the roadway other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 56, SECTION 10A, in Armstrong COUNTY Kiskiminetas TOWNSHIP from approximately the SR 56/California Avenue intersection at segment 0150 offset 0000 to approximately the SR 56/Lutheran Church Road intersection at segment 0210 offset 0000. Anticipated Notice to Proceed 4-3-17, Required Completion 6-16-17.

BUTLER COUNTY – SR 8(209) #107417

PROPOSAL:\$15.12 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30 The description and location of the project is as follows: Resurfacing to include milling of existing bituminous wearing courses, bituminous patching, paving, leveling, binder and wearing courses and minor drainage and guiderail upgrades and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 8, SECTION 209, in Butler COUNTY Harrisville BOROUGH from approximately 1.3 miles north of State Route 4014 at segment 0760 offset 0050 to approximately 1.5 miles south of Barkeyville at segment 870 offset 250. Anticipated Notice to Proceed 4-3-17, Required Completion 9-15-17.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated January 18, 2017

ERIE COUNTY – SR 0000 #107871

PROPOSAL:\$17.88 PLANS:\$1.08 The description and location of the project is as follows: Repair and Install permanent traffic counting sites in Eastern Pennsylvania. 3 sites are identified and two are located in Erie County and 1 in Fulton County.

MIFFLIN COUNTY – SR 22(A12) #4600

PROPOSAL:\$24.72 PLANS:\$12.10 12X18:\$14.85 24X36:\$214.50 X-SEC:\$6.38 12X18:\$7.83 24X36:\$113.10 The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in MIFFLIN COUNTY, OLIVER TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0022, SECTION A12. The project being situated as follows: On State Route 0022 from Segment 0210/Offset 0504 to Offset 1804, south west of the Village of McVeytown for a total construction length of approximately 1100 feet (0.208 miles). For the removal of the existing Single Span Bridge and construction of its replacement a Single Cell Precast Reinforced Concrete Box Culvert. Construction of approach work includes Superpave Asphalt Mixture Designs for the base, binder, and wearing courses, pavement base drain, guide rail, pavement markings and miscellaneous construction as indicated on the approved construction drawings. DBE 3%, Anticipated Notice to Proceed 3-20-17, Required Completion 11-10-17.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated January 17, 2017

LUZERNE COUNTY – SR 115(DOI) #102002

PROPOSAL:\$15.60 PLANS:\$1.20 This project is for the construction of full depth bituminous shoulders, milled shoulder rumble strips, and line painting as indicated on the approved drawings included in the bid package for STATE ROUTE 115, SECTION DOI, in LUZERNE COUNTY, for an overall length of 21,729 linear feet (4.11 miles). DBE 1%, Anticipated Notice to Proceed 4-3-17, Required Completion 6-2-17.

CHESTER COUNTY – SR 1(HBR) #89337

PROPOSAL:\$32.28 PLANS:\$31.68 12X18:\$38.88 24X36:\$561.60 EXSTRUCT:\$20.02 12X18:\$24.57 24X36:\$354.90 This project is for the rehabilitation of ten (10) structures across Chester, Bucks, and Montgomery Counties. Typical work includes deck rehabilitation, guiderail updates, bridge painting, milling and paving of roadway along either approach to tie the existing roadway grade into the new structure, and other miscellaneous construction, as indicated on the approved drawings included in the bid package STATE ROUTE 0001, SECTION HBR. Anticipated Notice to Proceed 4-3-17, Required Completion 10-31-19.

WAYNE COUNTY – SR 191(652) #85787

PROPOSAL:\$29.58 PLANS:\$9.02 12X18:\$11.07 24X36:\$159.90 X-SEC:\$2.20 12X18:\$2.70 24X36:\$39.00

EXSTRUCT:\$0.44 12X18:\$0.54 24X36:\$7.80 For the rehabilitation and improvement of a certain section of State Route in WAYNE COUNTY, Dreher Township, Commonwealth of Pennsylvania, SR 0191, SECTION 652. The project being situated as follows: From a point near the intersection with SR 0423 at Segment 0010 Offset 1761 (Station 1727+00) to a point approximately 3 miles Southeast from the intersection with SR 0507 at Segment 0020 Offset 0380 (Station 22+50), along SR 0191 (South Sterling Road). The proposed project consists of an existing single span reinforced concrete slab bridge being replaced with a Precast Reinforced Concrete Box Culvert over the Manny Run Creek. Other proposed work includes structure approach full depth bituminous paving; shoulder work, excavation; drainage; guiderail; temporary traffic control; temporary detour signing; pavement markings; signing; delineators; E & S Control measures; landscaping; bridge removal and other miscellaneous construction for a total length of 334.45 ft., (0.063 mi.) as indicated on the approved plans included in the bid package. Anticipated Notice to Proceed 4-3-17, Required Completion 6-14-18.

INDIANA COUNTY – SR 210(402) #107419

PROPOSAL:\$12.84 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 The description and location of the project is as follows: Base repair, Longitudinal and Transverse Patching, Department Force Bridge (DFB) paving and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 210, SECTION 402, in Indiana COUNTY North, South and East Mahoning TOWNSHIPS SR 210 from approximately SR 954 at segment 0020 offset 0000 to approximately SR 85 at segment 0160 offset 0250 and SR 1012 DFB paving in Cherryhill TOWNSHIP INDIANA COUNTY from segment 0220 offset 2676 to segment 0220 offset 1776. Anticipated Notice to Proceed 4-10-17, Required Completion 10-6-17.

WAYNE COUNTY – SR 191(653) #89022

PROPOSAL:\$28.08 PLANS:\$13.20 12X18:\$16.20 24X36:\$234.00 X-SEC:\$3.96 12X18:\$4.86 24X36:\$70.20

EXSTRUCT:\$2.42 12X18:\$2.97 24X36:\$42.90 For the improvement of a section of STATE HIGHWAY in HONESDALE BOROUGH, WAYNE COUNTY, Commonwealth of Pennsylvania, SR 0191 Section 653 The project being situated as follows: From a point approximately 0.1 mile from Honesdale at Segment 0540 Offset 0392 (Station 28+50.00) to a point approximately 3.7 miles from Dyberry at Segment 0540 Offset 1242 (Station 37+00) For the rehabilitation of an existing two span I-Beam bridge, new retaining wall, temporary pedestrian bridge, temporary traffic signal, traffic detour, rock embankment, sidewalk and curbs, guiderail, pavement markings all contained with an overall project length of 850.01 linear feet (0.161 mile) as indicated in the approved bid package. DBE 2%, Anticipated Notice to Proceed 4-10-17, Required Completion 10-19-17.

DAUPHIN COUNTY – SR 0000 #107875

PROPOSAL:\$19.44 PLANS:\$1.20 The description and location of the project is as follows: Repair and Install permanent traffic counting sites in Eastern Pennsylvania. 4 sites are identified and are located in Susquehanna, Luzerne, Bucks and York Counties. DBE 0%, Anticipated Notice to Proceed 4-3-17, Required Completion 9-1-17.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated January 12, 2017

PHILADELPHIA COUNTY – SR 0000 #74841

PROPOSAL:\$16.56 PLANS:\$13.20 12X18:\$16.20 24X36:\$234.00 The description and location of the project is as follows: Milling and overlay of existing pavement and pavement widening and other miscellaneous construction, as indicated on the approved drawings included in the bid package for Delaware Avenue, in the City of Philadelphia from approximately south of the Walt Whitman Bridge to approximately Oregon Avenue. DBE 8%, Anticipated Notice to Proceed 5-15-17, Required Completion 11-3-17.

BEDFORD COUNTY – SR 4018(002) #107202

PROPOSAL:\$20.88 PLANS:\$3.52 12X18:\$4.32 24X36:\$62.40 The description and location of the project is as follows: This project is for the resurfacing of approximately 6.443 miles of bituminous roadway and includes milling, drainage, guide rail upgrades, ADA ramps and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 4018, SECTION 002, in BEDFORD COUNTY, NAPIER TOWNSHIP, NEW PARIS BOROUGH at the approximate location: SR 4018, Segment 0010, Offset 0000 to Segment 0100, Offset 1614 SR 4020, Segment 0010, Offset 0000 to Segment 0030, Offset 1397. Anticipated Notice to Proceed 4-3-17, Required Completion 8-1-17.

GREENE COUNTY – SR 7220(WCB) #96660

PROPOSAL:\$66.00 PLANS:\$12.76 12X18:\$15.66 24X36:\$226.20 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20 The description and location of the project is as follows: For the replacement of the existing structure carrying SR 7220 (Shriver Hill Road) over Whiteley Creek with a single span composite pre-stressed concrete box beam bridge and other miscellaneous construction, as indicated on the approved drawings included in the bid package for State Route 7220, Section WCB, in Greene County Whiteley Township from approximately 1.3 miles west of SR 0019 at station 9+90.00 to station 13+75.00. Anticipated Notice to Proceed 4-3-17, Required Completion 8-24-17.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING FEBRUARY 16, 2016
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

CAMERON COUNTY – SR 155(A02) #2673

PROPOSAL:\$22.68 PLANS:\$16.06 12X18:\$19.71 24X36:\$284.70 X-SEC:\$2.42 12X18:\$2.97 24X36:\$42.90 The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in CAMERON COUNTY, PORTAGE TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0155, SECTION A02. The project being situated as follows: On State Route 0155 from Segment 0140/Offset 1817 to Segment 0150/Offset 0566 approximately 0.9 miles North of the Village of Sizerville. For the removal of the existing Single-Span Multi Steel I-Beam bridge and construction of its replacement Single Span Prestressed Concrete PA Bulb-Tee Beam Bridge, approach work consisting of superpave asphalt mixture designs for the base, binder and wearing course, guide rail, pavement markings, and miscellaneous construction for a construction length of approximately 496 feet (0.094 miles) as indicated on the approved drawings. Anticipated Notice to Proceed 4-3-17, Required Completion 5-11-18.

SOMERSET COUNTY – SR 219(20H) #106121

PROPOSAL:\$18.60 PLANS:\$5.28 12X18:\$6.48 24X36:\$93.60 The description and location of the project is as follows: This project is for the installation of a living snow fence in areas along the 11 miles of new 4-lane limited access roadway (SR 0219) and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0219, SECTION 20H, in SOMERSET COUNTY, VARIOUS TOWNSHIPS at the following locations: STATION 269+54.00 TO STATION 662+24.51 SEGMENT 0184, OFFSET 0753 TO SEGMENT 0520, OFFSET 1850. DBE 2%, Anticipated Notice to Proceed 4-3-17, Required Completion 11-21-18.

GREENE COUNTY – SR 21(SIP) #107662

PROPOSAL:\$16.08 PLANS:\$1.68 The description and location of the project is as follows: Surface improvement contract of State Route 0021 in Greene County. Construction consists of milling, superpave asphalt courses, base repair, pavement markings and other miscellaneous construction as indicated on the approved drawings for Greene County. Anticipated Notice to Proceed 4-3-17, Required Completion 6-23-17.
