

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING FEBRUARY 24, 2017**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 3, 2017

**LEBANON COUNTY – SR 0000 #107528**

**PROPOSAL:\$59.52 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80** A251-938.1 general - construction of foundation interior/exterior walls, floors, ceiling, and roofing. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LEBANON COUNTY – SR 0000 #107529**

**PROPOSAL:\$59.52 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80** a251-938.2 hvac – construction/installation of hvac system for heating and cooling of the building including system components, ductwork, and controls. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LEBANON COUNTY – SR 0000 #107530**

**PROPOSAL:\$59.52 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80** A251-938.4 electrical - construction/installation of electrical system for power/lighting on the interior and exterior of the building including system wiring, all fixtures, outlets, panels, and controls. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS**  
**SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING FEBRUARY 24, 2017**  
**(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 1, 2017

**YORK COUNTY – SR 0000 #107257**

**PROPOSAL:\$35.28 PLANS:\$1.54 12X18:\$1.89 24X36:\$27.30** Removal Of Existing Gate And Fence, Installation Of New Fence And Automatic Gate Operator Including Power Supply. Anticipated Notice to Proceed 4-7-17, Required Completion 7-7-17.

---

**YORK COUNTY – SR 0000 #107350**

**PROPOSAL:\$35.28 PLANS:\$1.54 12X18:\$1.89 24X36:\$27.30** Installation of conduit and power supply from existing electrical panel to the location of the new gate operator. Anticipated Notice to Proceed 4-7-17, Required Completion 7-7-17.

---

**CENTRE COUNTY – SR 0000 #108093**

**PROPOSAL:\$65.28 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10** Split-system heat pump, indoor air-handling unit and solar-powered attic fan. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**CENTRE COUNTY – SR 0000 #108094**

**PROPOSAL:\$65.28 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10** electric service to building (from existing on-site power poles). 2. New underground feed to existing on-site power center (including cutting/patching of existing bituminous paving, trenching and backfilling). Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**CENTRE COUNTY – SR 0000 #108091**

**PROPOSAL:\$65.28 PLANS:\$1.98 12X18:\$2.43 24X36:\$35.10** Site demolition/preparation. 2. Reinforced concrete building footings, foundations and floor slab, backfilling, grading and insulation. 3. Building construction, including but not limited to exterior and interior walls, doors/frames/hardware, windows, exterior siding, roofing, interior painting and finishing, and display specialties. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS PROJECTS - ADVANCED INFORMATION – LETTING FEBRUARY 24, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated January 26, 2017

**LEHIGH COUNTY – SR 0 #107888**

**PROPOSAL:\$24.72 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** A251-1080 .01- Is to demolish existing concrete garage floor and excavate in areas where the design plans show installation of new drains and pipe work to be installed. .01 contractor will excavate and install Oil Water Separator tank, as well as excavate for installation of pipe work for the connection to the public sewer system. .01 contractor shall also provide any work the falls within the scope of work as described in the project documents. Anticipated Notice to Proceed 4-7-17, Required Completion 10-4-17.

---

**LEHIGH COUNTY – SR 0 #107889**

**PROPOSAL:\$24.72 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** A251-1080 .03 Contractor is to install new floor drains and pipe work as described in the project documents and the approved design plans. .03 contractor is to assist the .01 contractor with the installation of the Oil Water Separator tank and install the pipe work for the lateral connection to the public sewer system. .03 contractor is to terminate existing floor drains in accordance the contract documents to ensure that roof drains are not connected to the OWS system and remain functional. Anticipated Notice to Proceed 4-7-17, Required Completion 10-4-17.

---

**LEHIGH COUNTY – SR 0 #107890**

**PROPOSAL:\$24.72 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** A251-1080 .04 contractor is to install the electrical components necessary to operate the Oil Water separator system as per the approved design for the project. Anticipated Notice to Proceed 4-7-17, Required Completion 10-4-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
ECMS PROJECTS - ADVANCED INFORMATION – LETTING FEBRUARY 24, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

**L LAWRENCE COUNTY – SR 0000 #107477**

**PROPOSAL:\$42.00 PLANS:\$6.60 12X18:\$8.10 24X36:\$117.00** MPMS # A251-0969.1 Brine Farm Relocation General Construction. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LAWRENCE COUNTY – SR 0000 #107478**

**PROPOSAL:\$42.00 PLANS:\$6.60 12X18:\$8.10 24X36:\$117.00** MPMS # A251-0969.2 Brine Farm Relocation Mechanical Construction. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LAWRENCE COUNTY – SR 0000 #107479**

**PROPOSAL:\$42.00 PLANS:\$6.60 12X18:\$8.10 24X36:\$117.00** MPMS # A251-0969.3 Brine Farm Relocation Plumbing Portion. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LAWRENCE COUNTY – SR 0000 #107480**

**PROPOSAL:\$42.00 PLANS:\$6.60 12X18:\$8.10 24X36:\$117.00** MPMS # A251-0969.4 Brine Farm Relocation Electrical Construction. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LANCASTER COUNTY – SR 0000 #107335**

**PROPOSAL:\$23.76 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20** A251-0935.1 Seal wall opening, infill window frames, remove and replace ceiling tiles. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LANCASTER COUNTY – SR 0000 #107336**

**PROPOSAL:\$23.76 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20** A251-0935.2 Remove existing HVAC equipment, install new HVAC equipment. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**LANCASTER COUNTY – SR 0000 #107337**

**PROPOSAL:\$23.76 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20** A251-0935.4 Disconnect existing HVAC equipment, furnish and install new breakers, conduit, wiring, and connections to new HVAC equipment. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**YORK COUNTY – SR 0000 #105882**

**PROPOSAL:\$41.76 PLANS:\$2.42 12X18:\$2.97 24X36:\$42.90** A251-937.1 General Construction of foundation, interior/exterior walls, floors, ceiling, and roofing for a Personnel Staging Building. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**YORK COUNTY – SR 0000 #107614**

**PROPOSAL:\$41.76 PLANS:\$2.42 12X18:\$2.97 24X36:\$42.90** A251-937.2 HVAC – Construction/Installation of HVAC system for heating and cooling of the building including system components, ductwork, and controls a Personnel Staging Building. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**YORK COUNTY – SR 0000 #107615**

**PROPOSAL:\$41.76 PLANS:\$2.42 12X18:\$2.97 24X36:\$42.90** A251-937.4 Electrical - Construction/Installation of electrical system for power/lighting on the interior and exterior of the building including system wiring, all fixtures, outlets, panels, and controls a Personnel Staging Building. Anticipated Notice to Proceed 4-7-17, Required Completion 8-7-17.

---

**CUMBERLAND COUNTY – SR 0000 #107817**

**PROPOSAL:\$38.52 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30** A251-0940.1 General - Construction of foundation, paving, interior/exterior walls, floors, ceiling, and roofing for new Tire Storage Warehouse. Installation of New Guardrails and exterior Bollards. Anticipated Notice to Proceed 4-7-17, Required Completion 9-14-17.

---

**CUMBERLAND COUNTY – SR 0000 #107818**

**PROPOSAL:\$38.52 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30** A251-0940.4 Construction/Installation of electrical system for power/lighting on the interior and exterior of the building including system wiring, all fixtures, outlets, panels, and controls. Anticipated Notice to Proceed 4-7-17, Required Completion 9-14-17.

---