

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 2, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 10, 2017

**FULTON COUNTY – SR 1012(001) #107232**

**PROPOSAL:\$21.84 PLANS:\$3.74 12X18:\$4.59 24X36:\$66.30** The description and location of the project is as follows: This project is for the resurfacing of approximately 4.469 miles of bituminous roadway and includes milling, drainage, guide rail upgrades, minor roadway repair on I-70 and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 1012, SECTION 001, in FULTON COUNTY, VARIOUS TOWNSHIPS at the approximate location: SR 1012, Segment 0010, Offset 0000 to Segment 0060, Offset 3528 SR 1006, Segment 0010, Offset 0000 to Segment 0040, Offset 0926 SR 0070, Segment 1552, Offset 1150 to Segment 1556, Offset 1836. Anticipated Notice to Proceed 4-17-17, Required Completion 8-9-17.

---

**ALLEGHENY COUNTY – SR 0000 #101409**

**PROPOSAL:\$20.16 PLANS:\$10.56 12X18:\$12.96 24X36:\$187.20** The description and location of the project is as follows: For the Installation of various safety improvements, including pavement markings, signing, delineation, signal upgrades, guiderail updates, and other miscellaneous construction, as indicated on the approved drawings contained in the Bid Package, on various STATE ROUTES in ALLEGHENY, BEAVER AND LAWRENCE COUNTIES, VARIOUS MUNICIPALITIES, Commonwealth of Pennsylvania. Anticipated Notice to Proceed 4-17-17, Required Completion 10-27-17.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 2, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 7, 2017

**MCKEAN COUNTY – SR 59(A02) #4463**

**PROPOSAL:\$37.80 PLANS:\$28.82 12X18:\$35.37 24X36:\$510.90 X-SEC:\$5.72 12X18:\$7.02 24X36:\$101.40** The description and location of the project is as follows: For the improvement of certain sections of STATE HIGHWAY in MCKEAN COUNTY, KEATING TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 0059, SECTION A02 and A05. The project is situated as follows: On State Route 0059 from Segment 0540 Offset 2121 to Segment 0540 Offset 1293 for the SR 0449 Section A02 portion. On State Route 0059 from Segment 0560 Offset 1639 to Segment 0560 Offset 0769 for the SR 0449 Section A05 portion. The location of these sections is west of the Village of Smethport. The total construction length is 1484 feet (.281 miles) For the removal of the existing bridges and the and construction of their replacements, a Precast Reinforced Concrete Box Culvert and a single-span Comp P/S Spread Box Beam Bridge; both using half-width construction with temporary traffic signals. Construction includes Superpave Asphalt Mixture Designs for the base, binder, and wearing courses, guide rail, pavement markings, and miscellaneous construction as indicated on the approved construction drawings. DBE 2%, Anticipated Notice to Proceed 4-17-17, Required Completion 9-14-18.

---

**CAMBRIA COUNTY – SR 869(01B) #22349**

**PROPOSAL:\$27.96 PLANS:\$4.84 12X18:\$5.94 24X36:\$85.80** The description and location of the project is as follows: This project is for the rehabilitation of the bridge carrying SR 0869 over the South Fork Branch of the Little Conemaugh River in Cambria County. Work will consist of a new 5" reinforced concrete deck, new vertical wall barrier, waterproofing behind abutments and minor roadway approach work. All work on this project to be completed as indicated on the approved drawings included in the bid package for STATE ROUTE 0869, SECTION 01B in CAMBRIA COUNTY, SUMMERHILL TOWNSHIP at the following location: Station 11+50.00 to Station 23+50.00 Segment 0150, Offset 1146 to Segment 0150, Offset 2346. Anticipated Notice to Proceed 4-17-17, Required Completion 10-20-17.

---

**LYCOMING COUNTY – SR 0000 #105861**

**PROPOSAL:\$1.80** The description and location of the project is as follows: Guide Rail repairs and other miscellaneous construction, as indicated on the approved drawings included in the bid package for VARIOUS ROUTES, in VARIOUS COUNTIES, VARIOUS TOWNSHIPS. Anticipated Notice to Proceed 4-17-17, Required Completion 5-15-17.

---

**BEDFORD COUNTY – SR 36(07S) #88520**

**PROPOSAL:\$36.95 PLANS:\$49.50 12X18:\$60.75 24X36:\$877.50 X-SEC:\$270.6 12X18:\$33.21 24X36:\$0.22 12X18:\$0.27 24X36:\$3.90** The description and location of the project is as follows: This project consists of full depth reconstruction and symmetrical widening for the addition of a left turn lane on SR 0036 over the bridge and within the intersection of SR 0869 along with full depth widening south of the bridge to accommodate one lane in each direction and a turning lane from the Woodbury Pike intersection to the full width reconstruction. This project also involves widening southbound SR 0036 in the vicinity of the Northern Bedford County School District (NBCSD) with the addition of a center turn lane at the school entrance. The widening will be full depth construction, while existing SR 0036 will consist of milling and overlay. Other improvements will be the realignment of Mountain View Drive to SR 0036. The existing structure carrying SR 0036 over Three Springs Run will be replaced with a 1-Span Prestressed Concrete Spread Box Beam Bridge. All work is to be completed including other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0036, SECTION 07S in BEDFORD COUNTY, SOUTH WOODBURY TOWNSHIP from approximately four miles north of SR 0026 and extends between SR 0869 (Brumbaugh Road) and T-594 (Mountain View Drive) at the following location: Station 899+00.00 to Station 951+47.00 Segment 0074, Offset 1171 to Segment 0090, Offset 0624. Anticipated Notice to Proceed 4-17-17, Required Completion 9-10-18.

---

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – MARCH 2, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 3, 2017

**CENTRE COUNTY – SR 1002(A05) #2944**

**PROPOSAL:\$23.52 PLANS:\$18.48 12X18:\$22.68 24X36:\$327.60 X-SEC:\$2.86 12X18:\$3.51 24X36:\$50.70**  
The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in CENTRE COUNTY, LIBERTY TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 1002, SECTION A05. The project being situated as follows: On State Route 1002 from Segment 0340/Offset 2027 to Segment 0350/Offset 0364 approximately 0.6 miles South of the SR0150. For the removal of the existing Single-Span Reinforced Concrete T-Beam bridge and construction of its replacement Single Span Prestressed Concrete PA Bulb-Tee Beam Bridge, approach work consisting of superpave asphalt mixture designs for the base, binder and wearing course, guide rail, pavement markings, and miscellaneous construction for a construction length of approximately 382 feet (0.072 miles) as indicated on the approved drawings. Anticipated Notice to Proceed 4-17-17, Required Completion 11-9-17.

---

**BLAIR COUNTY – SR 4010(11S) #94670**

**PROPOSAL:\$26.52 PLANS:\$18.26 12X18:\$22.41 24X36:\$323.70 X-SEC:\$23.10 12X18:\$28.35 24X36:\$409.50** The description and location of the project is as follows: This project is for the widening of SR 4010 (17th Sreet) and the Interstate 99 Southbound on-ramp from one to two lanes to provide additional access to Interstate 99. Other work included in this project is diamond grinding of the existing pavement, traffic signal upgrades, signing updates and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 4010, SECTION 11S in BLAIR COUNTY, LOGAN TOWNSHIP/CITY OF ALTOONA . DBE 6%, Anticipated Notice to Proceed 4-17-17, Required Completion 11-22-17.

---

**VENANGO COUNTY – SR 0000 #106574**

**PROPOSAL:\$15.60 PLANS:\$7.04 12X18:\$8.64 24X36:\$124.80** The description and location of the project is as follows: for the removal, replacement and installation of all weather pavement markings and other miscellaneous construction, as indicated on the approved drawings included in the bid package for various state routes in CRAWFORD, ERIE, FOREST, MERCER, VENANGO and WARREN COUNTIES. DBE 0%, Anticipated Notice to Proceed 4-24-17, Required Completion 7-31-17.

---

**MCKEAN COUNTY – SR 4004(A01) #4376**

**PROPOSAL;\$30.60 PLANS:\$24.86 12X18:\$30.51 24X36:\$440.70 X-SEC:\$2.64 12X18:\$3.24 24X36:\$46.80** The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in MCKEAN COUNTY, BRADFORD TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 4004, SECTION A01. The project being situated as follows: On State Route 4004 from Segment 0010/Offset 0000 to Segment 0010/Offset 1572. For the removal of the existing Two-Span Steel I-Beam bridge and construction of its replacement Two-Span Prestressed Concrete PA Bulb-Tee Beam Bridge, approach work consisting of superpave asphalt mixture designs for the base, binder and wearing course, guide rail, pavement markings, and miscellaneous construction for a construction length of approximately 1,550 feet (0.294 miles) as indicated on the approved drawings. DBE 3%, Anticipated Notice to Proceed 4-3-17, Required Completion 11-6-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ECMS ADVANCED INFORMATION – MARCH 2, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

**ERIE COUNTY – SR 226(B00) #97203**

**PROPOSAL:\$15.36 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80** For the acquisition and installation of a Precast Reinforced Concrete Box Culvert and other miscellaneous construction, as indicated on the approved drawings for STATE ROUTE 0226, SECTION B00, in ERIE COUNTY, CONNEAUT TOWNSHIP over Ashtabula Creek Tributary at Segment 0010 offset 0576 (Station 6+00.00). Anticipated Notice to Proceed 4-17-17, Required Completion 6-21-17.

---

**TIOGA COUNTY – SR 0000 #107323**

**PROPOSAL:\$13.92 PLANS:\$12.54 12X18:\$15.39 24X36:\$222.30** The description and location of the project is as follows: Installation, replacement and updating of Mile marker and Exit Signs and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 15, SECTION 194, in LYCOMING and TIOGA COUNTIES from the interchange of SR 15, SR 220 and I-180 at segment 1280 offset 0000 to approximately 0.7 mile north of the Pennsylvania/New York Border on SR 15. No segment offset information available for State of New York. Anticipated Notice to Proceed 4-17-17, Required Completion 9-29-17.

---

**LUZERNE COUNTY – SR 437(350) #93018**

**PROPOSAL:\$56.28 PLANS:\$9.90 12X18:\$12.15 24X36:\$175.50 X-SEC:\$2.64 12X18:\$3.24 24X36:\$46.80**

For the rehabilitation and improvement of a certain section of STATE HIGHWAY in LUZERNE COUNTY, DENNISON TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 437, SECTION 350. The project being situated as follows: From a point approximately 3.0 miles NORTHWEST of SR 2048 (Buffalo Street) at Segment 0070 Offset 2115 (Station 92+00) to a point approximately 3.1 miles NORTHWEST of SR 2048 (Buffalo Street) at Segment 0080 Offset 0364 (Station 99+00, along SR 437. The project consists of replacing the existing open grid deck steel I-beam Bridge with a precast box culvert and precast end sections. Replacement is proposed to occur on the existing alignment with minor adjustment to the profile to meet the proposed structure. The existing 10' lanes will be widened to 11'. The existing 1.5' shoulders will be widened to 4' on each side across the structure. A single lane temporary road controlled by temporary signals is proposed to maintain traffic. Other work includes bituminous paving, line painting and guiderail work, all contained within an overall project length of 600 linear feet (0.114 mile) as indicated on the approved drawings included in the bid package. DBE 3%, Anticipated Notice to Proceed 4-17-17, Required Completion 11-13-17.

---

**LACKAWANNA COUNTY – SR 438(250) #93000**

**PROPOSAL:\$21.72 PLANS:\$15.40 12X18:\$18.90 24X36:\$273.00 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30**

For the rehabilitation and improvement of a certain section of STATE HIGHWAY in LACKAWANNA COUNTY, SCOTT TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 438, SECTION 250. The project being situated as follows: From a point approximately 25 linear feet (0.004 miles) NORTHWEST of T-504 (Hopfer Road) at Segment 0160 Offset 2895 (Station 434+24.50) to a point approximately 494 linear feet (0.09 miles) SOUTHEAST of T-504 (Hopfer Road) at Segment 0170 Offset 0494 (Station 428+92.00), along SR 438. The project consists of the structure replacement conveying SR 0438 Section 250 over Elm Brook located in Scott Township, Lackawanna County. SR 0438 is a Community Collector roadway. The design speed for this project is 50 mph and the posted speed limit 45 mph. Work is limited to the structure replacement, guide rail upgrades, and the associated roadway restoration immediately adjacent to the structure. The bridge will be replaced utilizing a detour. Other work includes bituminous paving, line painting and guiderail work, all contained within an overall project length of 432.50 linear feet (0.082 mile) as indicated on the approved drawings included in the bid package. DBE 3%, Anticipated Notice to Proceed 4-17-17, Required Completion 11-14-17.

---

**WYOMING COUNTY – SR 1009(771) #68797**

**PROPOSAL:\$40.80 PLANS:\$11.60 12X18:\$14.31 24X36:\$206.70 X-SEC:\$1.32 12X18:\$1.62 24X36:\$23.40**

For the rehabilitation and improvement of a certain section of STATE HIGHWAY in WYOMING COUNTY, Lemon Township, Commonwealth of Pennsylvania, STATE ROUTE 1009, SECTION 771. The project being situated as follows: From a point approximately ½ mile from the intersection with SR 0092 at Segment 0010/ Offset 2598 (Station 26+00) to a point approximately 3 ¾ miles from the intersection with SR 1008 at Segment 0010/ Offset 3048 (Station 30+50), along SR 1009. The proposed project consists of an existing single span, steel beam bridge being replaced with a Single Span, Prestressed Concrete Spread Box Beam Bridge over Oxbow Creek. Other proposed work includes roadway approach full depth bituminous paving; excavation; drainage, guiderail; landscaping; signing; pavement markings; temporary traffic control; detour signing; E & S Control measures; bridge removal and other miscellaneous construction for a total length of 350 ft., (0.066 mi.) as indicated on the approved plans included in the bid package. Anticipated Notice to Proceed 4-17-17, Required Completion 11-10-17.

---

**JUNIATA COUNTY – SR 1001(ST9) #107334**

**PROPOSAL:\$22.32 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80** The description and location of the project is as follows: For the improvement of certain sections of STATE HIGHWAYS in JUNIATA and MIFFLIN COUNTIES, VARIOUS TOWNSHIPS and BOROUGHs, Commonwealth of Pennsylvania, Group 2-17-ST9. For the improvement to 4 State Routes having a combined construction length of approximately 132,443 linear feet (25.1 miles); involving various combinations of milling, scratch and resurfacing, using various Superpave Asphalt Mixture Designs for binder and wearing courses, curbing, sidewalks, detectable warning surfaces, various pavement markings and legends, and miscellaneous construction as indicated on the approved drawings. Anticipated Notice to Proceed 4-17-17, Required Completion 8-31-17.

---

**MCKEAN COUNTY – SR 1001(ST5) #107333**

**PROPOSAL:\$21.12 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00** The description and location of the project is as follows: For the improvement of certain sections of STATE HIGHWAYS in MCKEAN and POTTER COUNTIES, VARIOUS TOWNSHIPS and BOROUGHs, Commonwealth of Pennsylvania, Group 2-17-ST5. For the improvement to 11 State Routes having a combined construction length of approximately 144691 linear feet (27.4 miles); involving various combinations of milling, scratch and resurfacing, using various Superpave Asphalt Mixture Designs for binder and wearing courses, curbing, sidewalks, detectable warning surfaces, guide rail, various pavement markings and legends, and miscellaneous construction as indicated on the approved drawings. Anticipated Notice to Proceed 4-17-17, Required Completion 10-25-17.

---

**ERIE COUNTY – SR 98(271) #99733**

**PROPOSAL:\$19.44 PLANS:\$2.76** For the construction or improvement of a certain section of STATE HIGHWAYS in ERIE COUNTY, FAIRVIEW AND MILLCREEK TOWNSHIPS, Commonwealth of Pennsylvania, STATE ROUTE 0098 SECTION 271. This project being situated as follows: SR. 0098 - From approximately 172 feet south of intersection with SR. 0832 and Sterrettania Rd. at Segment 0200 Offset 2600 then north to approximately 100 feet north of the intersection with SR. 0020 at Segment 0300 Offset 0100. SR. 4012 - From the intersection with Love Rd. T-625 at Segment 0022 Offset 0000 then east to the intersection with Old Zuck Rd. at Segment 0050 Offset 0000. For the bituminous milling and overlay with Warm Mix Superpave Asphalt Mixture Designs 24' to 58' in width; also for drainage, guiderail, ADA curb ramps, loop sensors, pedestrian pushbuttons and poles, and pavement markings all within a project length of 4.06 miles as indicated on the approved drawings. Anticipated Notice to Proceed 4-17-17, Required Completion 5-1-18.

---

**BRADFORD COUNTY – SR 220(175) #99420**

**PROPOSAL:\$43.68 PLANS:\$5.72 12X18:\$7.02 24X36:\$101.40** The description and location of the project are as follows: This work is the milling and resurfacing of the existing roadway, including flexible base replacement, Superpave Asphalt Mixture scratch and wearing courses, rumble strips, guide rail, pavement markings, and other miscellaneous construction all within a length of 27,433 linear feet (5.20 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 220, SECTION 175 from approximately 3.6 miles north of the intersection with State Route 2027 at Segment 0340 Offset 0296 in TOWANDA TOWNSHIP to approximately 1.5 miles south of the intersection with State Route 4004 at Segment 0470 Offset 0623 in NORTH TOWANDA TOWNSHIP, BRADFORD COUNTY. Anticipated Notice to Proceed 4-24-17, Required Completion 6-30-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION