

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MARCH 17, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 28, 2017

**FRANKLIN COUNTY – SR 0000 #105879**

**PROPOSAL:\$38.64 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00** Demolition of the existing winter materials storage building and liquid containment, inclusive of below grade footers, foundations, superstructure, electrical and ancillary components. Construction of winter material storage building and liquid containment, site grading and paving. Anticipated Notice to Proceed 4-28-17, Required Completion 8-28-17.

---

**FRANKLIN COUNTY – SR 0000 #108460**

**PROPOSAL:\$38.64 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00** Construction of new electrical and lighting system for the new structures, installation of new site lighting, new utility service and relocation of electrical panels. Anticipated Notice to Proceed 4-28-17, Required Completion 8-28-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MARCH 17, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 16, 2017

**ELK COUNTY – SR 0 #106878**

**PROPOSAL:\$ 44.52 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** General Construction of Personnel Staging Building, 600sq ft. with foreman's office and restroom. 1. Excavate as required, for site grading and drainage. 2. Construct Personnel Staging Building to meet Occupancy Category II. 3. Provide Paving as indicated. 4. Protective steel pipe bollards 5. Concrete entrance pad. Anticipated Notice to Proceed 4-28-17, Required Completion 8-28-17.

---

**ELK COUNTY – SR 0 #1068934**

**PROPOSAL:\$ 44.52 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** Mechanical Construction for a new Personnel Staging Building to provide Mechanical equipment as indicated. Mini split system heat and A/C. Anticipated Notice to Proceed 4-28-17, Required Completion 8-28-17.

---

**ELK COUNTY – SR 0 #106935**

**PROPOSAL:\$ 44.52 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** Plumbing Construction for a new Personnel Staging Building to provide Plumbing equipment as indicated. Restroom facilities. Anticipated Notice to Proceed 4-28-17, Required Completion 8-28-17.

---

**ELK COUNTY – SR 0 #106936**

**PROPOSAL:\$ 44.52 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** Electrical Construction for a new personnel Staging Building to include the following: 1. Provide 100 amp power panel for new personnel building. 2. Power for personnel originates and panel of salt building north-west of building. 3. Provide telecommunications from existing building north-east of building. Anticipated Notice to Proceed 4-28-17, Required Completion 8-28-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING MARCH 17, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated February 15, 2017

**DAUPHIN COUNTY – SR 0000 #107699**

**PROPOSAL:\$43.68 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70** A251-1053 Remove Existing Water meter pit and install new vault, valves, and 6” water line to building. Fence repair and Asphalt Paving required. Anticipated Notice to Proceed 4-28-17, Required Completion 10-25-17.

---

**DAUPHIN COUNTY – SR 0000 #107700**

**PROPOSAL:\$43.68 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70** A251-1053 Remove existing water lines and install new water lines in the build. Install eye wash stations. Anticipated Notice to Proceed 4-28-17, Required Completion 10-25-17.

---

**DAUPHIN COUNTY – SR 0000 #107701**

**PROPOSAL:\$43.68 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70** A251-1053 Remove branch circuit wiring were required. Install new branch circuit wiring were needed. Anticipated Notice to Proceed 4-28-17, Required Completion 10-25-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
ECMS ADVANCED INFORMATION – LETTING MARCH 17, 2016  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

**CLARION COUNTY – SR 0000 #105872**

**PROPOSAL:\$15.36 PLANS:\$1.10 12X18:\$1.35 24X36:\$19.50** A251-0867 Roof Replacement at Clarion County PennDOT Maintenance Facility building 1030101. Project consists of the complete demolition of the existing roof membrane, ballast and insulation for the entire building. Work shall also include the removal of the paint booth ventilation system including all components electrical and ventilation devices. Lowering existing nonfunctioning boiler chimney to below the roof deck. Replace roof ventilation units in the area above store room to meet current UCC codes. Inspect and repair/replace any deficient metal decking with in-kind metal decking. Replace/relocate roof ladder with current UCC code compliant ladder from ground to roof and provide walk way pads and ladders to all rooftop units. Provide replacement of all rooftop drains and drain assemblies, inspect waste stacks down to finish floor level removing any blockage, repair and secure all lines. Drains shall be set to maintain 100% positive drainage to entire roof. Replace insulation and roof membrane as described in project manual and drawings for project A251-0867. Anticipated Notice to Proceed 4-28-17, Required Completion 7-27-17.

---