

**SUPPLEMENTAL ECMS ADVANCED INFORMATION JUNE 19, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated May 10, 2017

**CRAWFORD COUNTY – SR 0000 #108937**

**PROPOSAL:\$41.40 PLANS:\$2.20 12X18:\$2.70 24X36:\$39.00** A251-1043.2 HVAC Replace existing HVAC rooftop unit and reconfigure ductwork. Anticipated Notice to Proceed 6-30-17, Required Completion 10-30-17.

---

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
ADVANCED INFORMATION – LETTING MAY 19, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated April 24, 2017

**INDIANA COUNTY – SR 0000 #108131**

**PROPOSAL:\$24.24 PLANS:\$0.88 12X18:\$1.08 24X36:\$15.60** Replace sink drains/upgrade sinks, District 10 Bldg 1000001. Anticipated Notice to Proceed 6-30-17, Required Completion 9-28-17.

---

**INDIANA COUNTY – SR 0000 #108132**

**PROPOSAL:\$24.12 PLANS:\$0.88 12X18:\$1.08 24X36:\$15.60**

Upgrade plumbing for new sinks District 10 Bldg 1000001. Anticipated Notice to Proceed 6-30-17, Required Completion 9-28-17.

---

**INDIANA COUNTY – SR 0000 #108133**

**PROPOSAL:\$ 24.12 PLANS:\$0.88 12X18:\$1.08 24X36:\$15.60** Work to include all electrical connections and upgrades. Anticipated Notice to Proceed 6-30-17, Required Completion 9-28-17.

---

**ALLEGHENY COUNTY – SR 0000 #109217**

**PROPOSAL:\$19.20** FM 6358 Roof Replacement at New Kensington Driver Exam Center, #0111DL01. Project consists of the complete demolition of the existing roof membrane, insulation and all roof associated materials to deck for the entire building. Install a new roof ladder with current UCC code compliant ladder from ground to roof. Provide replacement of (2) rooftop drains and drain assemblies, inspect waste stacks down to finish floor level removing any blockage, repair and secure all lines. Drains shall be set to maintain 100% positive drainage to entire roof. Replace insulation and roof membrane as described in project outline for project FM 6358. Anticipated Notice to Proceed 6-30-17, Required Completion 9-28-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN  
SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS  
ADVANCED INFORMATION – LETTING MAY 19, 2017  
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

**ELK COUNTY – SR 0000 #106878**

**PROPOSAL:\$48.36 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** General Construction of Personnel Staging Building, 600sq ft. with foreman's office and restroom. 1. Excavate as required, for site grading and drainage. 2. Construct Personnel Staging Building to meet Occupancy Category II. 3. Provide Paving as indicated. 4. Protective steel pipe bollards 5. Concrete entrance pad. Anticipated Notice to Proceed 6-30-17, Required Completion 10-30-17.

---

**ELK COUNTY – SR 0000 #106934**

**PROPOSAL:\$48.36 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** Mechanical Construction for a new Personnel Staging Building to provide Mechanical equipment as indicated. Mini split system heat and A/C. Anticipated Notice to Proceed 6-30-17, Required Completion 10-30-17.

---

**ELK COUNTY – SR 0000 #106935**

**PROPOSAL:\$48.36 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** Plumbing Construction for a new Personnel Staging Building to provide Plumbing equipment as indicated. Restroom facilities. Anticipated Notice to Proceed 6-30-17, Required Completion 10-30-17.

---

**ELK COUNTY – SR 0000 #106936**

**PROPOSAL:\$48.36 PLANS:\$6.82 12X18:\$8.37 24X36:\$120.90** Electrical Construction for a new personnel Staging Building to include the following: 1. Provide 100 amp power panel for new personnel building. 2. Power for personnel originates and panel of salt building north-west of building. 3. Provide telecommunications from existing building north-east of building. Anticipated Notice to Proceed 6-30-17, Required Completion 10-30-17.

---

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION