

**SUPPLEMENTAL ECMS ADVANCED INFORMATION – JUNE 26, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

May 8, 2017

INDIANA COUNTY – SR 0000 #109272

PROPOSAL:\$80.16 PLANS:\$99.46 12X18:\$11.61 24X36:\$167.70 Separate Indiana County Buildings HVAC from District Office system. Anticipated Notice to Proceed 7-7-17, Required Completion 11-4-17.

INDIANA COUNTY – SR 0000 #109273

PROPOSAL:\$80.16 PLANS:\$99.46 12X18:\$11.61 24X36:\$167.70 Separate Indiana County Buildings from District office system. Anticipated Notice to Proceed 7-7-17, Required Completion 11-4-17.

INDIANA COUNTY – SR 0000 #109274

PROPOSAL:\$80.16 PLANS:\$99.46 12X18:\$11.61 24X36:\$167.70 Separate Indiana County Buildings from District Office domestic hot water. Anticipated Notice to Proceed 7-7-17, Required Completion 11-4-17.

INDIANA COUNTY – SR 0000 #109276

PROPOSAL:\$80.16 PLANS:\$99.46 12X18:\$11.61 24X36:\$167.70 Install new power panels to function new HVAC and Domestic Hot Water from District switch gear. Anticipated Notice to Proceed 7-7-17, Required Completion 11-4-17.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN
SUBSCRIPTION