

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 4, 2017

MONTGOMERY COUNTY – SR 0000(GRM) #108909

PROPOSAL:\$21.00 This project is for the repair and/or replacement of guide rail, median barrier and/or their hardware, and Right-Of-Way fence on various State Routes in Montgomery County, Pennsylvania. Anticipated Notice to Proceed 10-10-17, Required Completion 10-9-20.

ALLEGHENY COUNTY – SR 2001(A18) #109324

PROPOSAL:\$18.36 PLANS:\$9.68 12X18:\$11.88 24X36:\$171.60 X-SEC:\$3.96 12X18:\$4.86 24X36:\$70.20 The description and location of the project is as follows: For the landslide repair, retaining wall replacement, milling, bituminous pavement, drainage, guide rail, pavement marking, and other miscellaneous construction, all within a length of 1,085 linear feet (0.205 miles), as indicated on the approved drawings included in the bid package for STATE ROUTE 2001, SECTION A18 (Bunola River Road a.k.a. Monongahela Elkhorn Road), in ALLEGHENY COUNTY, FORWARD TOWNSHIP, Commonwealth of Pennsylvania. This project being situated as follows: From a point approximately 1,500 feet north of River Hill Road at Segment 0010 Offset 3235 (Station 22+50) to a point approximately 11,670 feet south of Elkhorn Road at Segment 0020 Offset 0574 (Station 35+00). Anticipated Notice to Proceed 9-5-17, Required Completion 6-7-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 3, 2017

NORTHAMPTON COUNTY – SR 1012(XTR) #12207

PROPOSAL:\$30.00 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00 The description and location of the project is as follows: bridge repairs including deck replacement, Type 10M barriers, approach guiderails, painting steel superstructure, replacing bearings, concrete substructure repairs, rock protection for scour, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1012, SECTION XTR, in NORTHAMPTON COUNTY, BUSHKILL TOWNSHIP at bridge over Bushkill Creek from segment 0020 offset 0900 to approximately segment 0020 offset 1100. Anticipated Notice to Proceed 10-10-17, Required Completion 4-30-18.

SUSQUEHANNA COUNTY – SR 0000 #109678

PROPOSAL:\$36.48 PLANS:\$5.50 12X18:\$6.75 24X36:\$97.50 Construction of General Storage 2 Bay Building. Anticipated Notice to Proceed 10-10-17, Required Completion 1-8-18.

SUSQUEHANNA COUNTY – SR 0000 #109678

PROPOSAL:\$36.48 PLANS:\$5.50 12X18:\$6.75 24X36:\$97.50 Construction of General Storage 2 Bay Building. Anticipated Notice to Proceed 10-10-17, Required Completion 1-8-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated August 2, 2017

SCHUYLKILL COUNTY – SR 1001(ABB) #79118

PROPOSAL:\$25.08 PLANS:\$10.12 12X18:\$12.42 24X36:\$179.40 EXSTRUCT:\$1.98 12X18:\$2.43 24X36:\$35.10

The description and location of the project is as follows: Two bridge projects in Schuylkill County, SR 1001 over Mill Creek is composite deck replacement projects and SR 1006 over West Branch Schuylkill River is a superstructure replacement project. Other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1001, SECTION ABB, in Schuylkill County from segment 0040 offset 1934 to segment 0040 offset 2294 and STATE ROUTE 1006, SECTION 02B, in Schuylkill County from segment 0010 offset 0354 to segment 0010 offset 0709. Anticipated Notice to Proceed 9-25-17, Required Completion 8-6-18.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 31, 2017

BERKS COUNTY – SR 222(BRW) #105951

PROPOSAL:\$53.76 This project consists of bridge repairs of various structure types, including but not limited to structural steel repairs, concrete deck repairs, concrete beam and substructure repairs, bearing repairs, joint repairs/joint sealing, zone painting, median barrier, scour countermeasures and channel repairs, along with other miscellaneous construction as indicated on the attached details included in the Bid Package for various state routes, in various municipalities, in Berks County. Anticipated Notice to Proceed 10-10-17, Required Completion 10-10-19.

BUCKS COUNTY – SR 0000 #107910

PROPOSAL:\$57.00 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 FM 6329.02 New HVAC for building. Anticipated Notice to Proceed 10-10-17, Required Completion 4-10-18.

BERKS COUNTY – SR 0000 #107859

PROPOSAL:\$42.12 The description and location of the project is as follows: This project is for the Districtwide installation of hot thermoplastic pavement marking on VARIOUS STATE ROUTES in VARIOUS MUNICIPALITIES in BERKS, CARBON, LEHIGH, MONROE, NORTHAMPTON, AND SCHUYLKILL COUNTIES, in the Commonwealth of Pennsylvania. Anticipated Notice to Proceed 10-10-17, Required Completion 6-29-18.

BERKS COUNTY – SR 12(AWP) #107862

PROPOSAL:\$17.04 The description and location of the project is as follows: This project includes the removal and installation of new all-weather pavement markers (AWPMs) on various state routes in various municipalities within Berks, Carbon, Lehigh, Monroe, Northampton and Schuylkill Counties. DBE 5%, Anticipated Notice to Proceed 10-10-17, Required Completion 9-28-18.

LEHIGH COUNTY – SR 0022(BRM) #105949

PROPOSAL:\$63.36 PLANS:\$0.88 12X18:\$1.08 24X36:\$15.60 This project consists of bridge repairs of various structure types, including but not limited to structural steel repairs, concrete deck repairs, concrete beam and substructure repairs, bearing repairs, joint repairs/joint sealing, zone painting, median barrier, scour countermeasures and channel repairs, along with other miscellaneous construction as indicated on the attached details included in the Bid Package for various state routes, in various municipalities, in Lehigh and Northampton Counties. Anticipated Notice to Proceed 10-10-17, Required Completion 10-18-19.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 27, 2017

CHESTER COUNTY – SR 0000 #107315

PROPOSAL:\$58.20 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 A251-1032.02 New HVAC for building. Anticipated Notice to Proceed 10-10-17, Required Completion 2-9-18.

CHESTER COUNTY – SR 0000 #107316

PROPOSAL:\$58.20 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 A251-1032.04 New Overhead electric line. Anticipated Notice to Proceed 10-10-17, Required Completion 2-9-18.

CHESTER COUNTY – SR 0000 #107314

PROPOSAL:\$58.20 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 A251-1032.01 New 24 x 30 Personal Staging Building with bollards in front. Anticipated Notice to Proceed 10-10-17, Required Completion 2-9-18.

BUCKS COUNTY – SR 0000 #107908

PROPOSAL:\$57.00 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 FM 6329.01 New 35ft 9in x 30 Personal Staging Building with Bollards in front. Anticipated Notice to Proceed 10-10-17, Required Completion 4-10-18.

BUCKS COUNTY – SR 0000 #107912

PROPOSAL:\$57.00 PLANS:\$2.64 12X18:\$3.24 24X36:\$46.80 FM 6329.04 New Overhead electric line. Anticipated Notice to Proceed 10-10-17, Required Completion 4-10-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 26, 2017

CAMERON COUNTY – SR 155(403) #96368

PROPOSAL:\$35.64 PLANS:\$49.06 12X18:\$60.21 24X36:\$869.70 X-SEC:\$7.26 12X18:\$8.91 24X36:\$128.70 The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in CAMERON and POTTER COUNTIES, SHIPPEN and PORTAGE TOWNSHIPS, Commonwealth of Pennsylvania, STATE ROUTE 0155, SECTION 403. The project being situated as follows: On State Route 0155 from Segment 0010/Offset 0161 to Segment 0150/Offset 2513 in Cameron County and continuing to Segment 0010/Offset 0000 to Segment 0010 Offset 0215 in Potter County. For preservation type work repairs on structures including concrete deck repairs and cement concrete repairs, a bridge superstructure replacement, and a box culvert installation. Roadway includes milling, Superpave Asphalt Mixture Designs for the base, binder, and wearing courses, piping, inlets, pavement base drain, guide rail, rumble strips, pavement markings and legends, cement concrete driveways, tree plantings, temporary traffic signals and miscellaneous construction for a total construction length of approximately 35882 linear feet (6.79 miles) as indicated on the approved drawings included in the bid package. Anticipated Notice to Proceed 10-10-17, Required Completion 10-29-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 21, 2017

SCHUYLKILL COUNTY – SR 443(M89) #101596

PROPOSAL:\$18.60 PLANS:\$1.56 This project is for the improvement of sections of SR 443 located in Schuylkill County as follows: SR 443 – PINE GROVE BOROUGH & PINE GROVE TOWNSHIP, SEG 0120/1414 TO SEG 0180/1080. The project involves a bituminous milling, bituminous overlay, flexible base replacement, manual bituminous patching, pavement markings, ADA ramps and other miscellaneous items. The total construction distance is 2.02 miles (10,645 LF). All work is within the existing right-of-way and is 100% state funded. Anticipated Notice to Proceed 10-10-17, Required Completion 10-31-18.

LUZERNE COUNTY – SR 2035(352) #93032

PROPOSAL:\$28.08 PLANS:\$14.96 12X18:\$18.36 24X36:\$265.20 X-SEC:\$2.86 12X18:\$3.51 24X36:\$50.70 For the improvement of a certain section of two STATE HIGHWAYS in JENKINS TOWNSHIP and Bear Creek Township, COMMONWEALTH of PENNSYLVANIA, LUZERNE COUNTY, SR 2035 SECTION 352 and SR 2036 SECTION 350. The project being situated as follows: From a point approximately 2 miles North of intersection with SR 2036 at segment 0100 offset 2116 (STA 260+75) to a point approximately 9 miles Southeast of the intersection with SR 0315 at segment 0110 offset 0365 (STA 267+50) along SR 2035. From a point near intersection with SR 2039 at segment 0010 offset 0056 (STA 49+50) to a point approximately 7 miles East of the intersection with SR 2035 at segment 0010 offset 0576 (STA 54+70) along SR 2036. The proposed project consists of an existing pipe culvert being replaced with a Precast Concrete Box Culvert on SR 2035 over Mud Run Creek and an existing concrete slab bridge on stone masonry abutments being replaced with a Precast Concrete Box Culvert on SR 2036 over Mill Creek. Other proposed work includes roadway approach full depth bituminous paving; excavation; drainage; guiderail; landscaping; signing; pavement markings; temporary traffic control; detour signing; E & S Control measures; bridge removal; culvert removal; embankment stabilization; temporary excavation support & protection; utility relocation and other miscellaneous construction for a total length of 895 ft., (0.17 mi.) as indicated on the approved plans included in the bid package. DBE 2%, Anticipated Notice to Proceed 10-10-17, Required Completion 10-10-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 20, 2017

ADAMS COUNTY – SR 4010(011) #74952

PROPOSAL:\$26.76 PLANS:\$14.74 12X18:\$18.09 24X36:\$261.30 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30
EXSTRUCT:\$0.66 12X18:\$0.81 24X36:\$11.70 This project consists of the replacement of an existing two-span structure with a one-span pre-stressed box beam bridge, minor approach work, signing & pavement markings, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 4010, SECTION 011, in ADAMS COUNTY, FRANKLIN & MENALLEN TOWNSHIPS, from Segment 0010 Offset 0688 to Segment 0010 Offset 1260, for an overall project length of 387.98 linear feet (0.073 mile). DBE 3%, Anticipated Notice to Proceed 10-10-17, Required Completion 6-4-18.

BUTLER COUNTY – SR 38(258) #24730

PROPOSAL:\$21.00 PLANS:\$20.24 12X18:\$24.84 24X36:\$358.80 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10

EXSTRUCT:\$0.66 12X18:\$0.81 24X36:\$11.70 The description and location of the project is as follows: Replacement of the existing structure carrying PA 38 over Connoquenessing Creek in Center Township and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 38, SECTION 258, in Butler COUNTY Center TOWNSHIP from approximately 1.2 miles north of Oneida at segment 0080 offset 0745 to approximately 2 miles south of Boydstown at segment 0080 offset 1845. Anticipated Notice to Proceed 10-10-17, Required Completion 4-29-19.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 18, 2017

WESTMORELAND COUNTY – SR 3009(0) #108932

PROPOSAL:\$19.56 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70 The description and location of the project is as follows: Bridge on-demand maintenance of various structure types including but not limited to structural steel repairs, concrete deck repairs, concrete substructure repairs, bearing repairs, and scour countermeasures along with other miscellaneous construction as indicated on the attached details included in the bid package for VARIOUS STATE ROUTES, in VARIOUS MUNICIPALITIES, in FAYETTE, GREENE, WASHINGTON, AND WESTMORELAND COUNTIES. Anticipated Notice to Proceed 10-10-17, Required Completion 11-1-18.

COLUMBIA COUNTY – SR 80(127) #97552

PROPOSAL:\$16.68 PLANS:\$1.92 The description and location of the project is as follows: Microsurfacing and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 80, SECTION 127, in COLUMBIA COUNTY, TOWN OF BLOOMSBURG from approximately 4.50 miles east of the interchange with SR 54 at segment 2282 offset 1589 to approximately 2.45 miles west of the interchange with SR 487 at segment 2330 offset 1821. DBE 0%, Anticipated Notice to Proceed 10-10-17, Required Completion 9-18-18.

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ADVANCED INFORMATION – LETTING AUGUST 24, 2017
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

LYCOMING COUNTY – SR 0000(LBR) #6262

PROPOSAL:\$141.12 PLANS:\$15.18 12X18:\$18.63 24X36:\$269.10 X-SEC:\$1.76 12X18:\$2.16 24X36:\$31.20

EXSTRUCT:\$2.42 12X18:\$2.97 24X36:\$42.90 The description and location of the project are as follows: For the removal of the existing bridge, construction of a two-span composite prestressed concrete spread box beam bridge or an approved equal over Lycoming Creek, selected borrow excavation rock, superpave base and wearing courses, drainage, guide rail, pavement markings, and other related work within an overall length of 513.85 linear feet (0.099 miles) as indicated on the approved drawings included in the bid package for Township Road T-665 (Pleasant Stream Road), (County Bridge No. 106) at the intersection with State Route 14 at Station 10+00.00 to approximately 300.00 linear feet west of the intersection with Township Road T-664 (Marsh Hill Road) at Station 5+75.00 in McINTYRE TOWNSHIP, LYCOMING COUNTY. DBE 2%, Anticipated Notice to Proceed 11-27-17, Required Completion 11-2-18.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN
SUBSCRIPTION