

ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING JULY 22, 2021
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)

LAWRENCE COUNTY – SR 108(L19) #111605 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$20.88 PLANS:\$5.50 12X18:\$6.75 24X36:\$97.50

The description and location of the project is as follows: For the cleaning and washing of select bridge structures located within PennDOT Engineering District 6-0, and other miscellaneous construction in BUCKS, CHESTER, DELAWARE, MONTGOMERY and PHILADELPHIA COUNTIES.

ALLEGHENY COUNTY – SR 2040(A22) #26623 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$39.96 PLANS:\$25.08 12X18:\$30.78 24X36:\$444.60 X-SEC:\$2.64 12X18:\$3.24 24X36:\$46.80

This is a partial Design Build roadway project. Design activities are limited to: Concrete curb ramps The description of the project is as follows: For the milling and resurfacing, concrete pavement rehabilitation, drainage, guide rail, signing and pavement marking, signals, left hand turn lane, and other miscellaneous construction, all within a length of 11,028.39 linear feet (2.09 miles) as indicated on the approved drawings included in the bid package for STATE ROUTE 2040, SECTION A22 (Buttermilk Hollow Road/Lebanon Church Road) and STATE ROUTE 0885, SECTION A44 (Clairton Road/Lebanon Road), in ALLEGHENY COUNTY, WEST MIFFLIN BOROUGH Commonwealth of Pennsylvania. This project being situated as follows: From the intersection with Flading Lane at Segment 0170 Offset 0298 (Station 4+50) to a point approximately 340 ft west of Ceco Drive at Segments 0100/0101 Offsets 0140/0057 (Station 132+50).

MONTGOMERY COUNTY – SR 1050(MC1) #86336 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$18.00 PLANS:\$12.98 12X18:\$15.93 24X36:\$230.10 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30 Ex St:\$0.22 12x18:\$0.27 24x36:\$3.90

The description and location of the project is as follows: This project is for Replacement of the SR 1050 Congo Road Bridge over Middle Creek as indicated on the approved drawings included in the bid package for STATE ROUTE 1050 SECTION MC1, in MONTGOMERY COUNTY, DOUGLASS TOWNSHIP from Station 13+90 to Station 23+00. This roadway is currently Township Road T-577 with a PennDOT owned bridge. At the completion of this project, the new constructed bridge will be turned back to Township ownership.

MONTGOMERY COUNTY – SR 3031(MAC) #110884 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$15.60 PLANS:\$6.16 12X18:\$7.56 24X36:\$109.20 X-SEC:\$0.66 12X18:\$0.81 24X36:\$11.70

Rehabilitation of the granite block pavement on SR 3031 (Gulph Road) at the National Memorial Arch within Valley Forge National Historical Park and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 3031, SECTION MAC, in MONTGOMERY COUNTY, UPPER MERION TOWNSHIP from approximately Outer Line Drive at segment 0030 offset 0955 to approximately Thomas Road at segment 0030 offset 1230.

CHESTER COUNTY – SR 0000(SRS) #111477 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$41.88 PLANS:\$12.54 12X18:\$15.39 24X36:\$222.30 X-SEC:\$8.58 12X18:\$10.53 24X36:\$152.10

This project is for construction of a curb and sidewalk paralleling T-389 State Road and includes the installation of ADA curb ramps at local road intersections. The project also includes new drainage facilities, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for LOCAL ROUTE T-389, SECTION SRS, in CHESTER COUNTY LONDON GROVE TOWNSHIP from approximately station 9+00 at SR 0841 Wickerton Road to approximately station 36+00 at T-378 School House Road.

MONTGOMERY COUNTY – SR 0000(KRT) #111494 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$20.76 PLANS:\$9.90 12X18:\$12.15 24X36:\$175.50 X-SEC:\$6.16 12X18:\$7.56 24X36:\$109.20

This project is the construction of an off road mixed use trail including a single span pedestrian bridge and 2 street crossings, as well as other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0000, SECTION KRT, in MONTGOMERY COUNTY, TOWAMENCIN TOWNSHIP from Valley View Way Park to the intersection of Kriebel Road and Trumbauer Road.

CLARION COUNTY – SR 2012(350) #114077 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$13.80 PLANS:\$8.58 12X18:\$10.53 24X36:\$152.10 X-SEC:\$1.32 12X18:\$1.62 24X36:\$23.40

This is a bridge rehabilitation project of the existing structure carrying SR 2012 (McGuire Road) over Little Piney Creek and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 2012, SECTION 350, in CLARION COUNTY, LIMESTONE TOWNSHIP from approximately 3.6 miles east of the intersection of SR 2012 and SR 68 at segment 0090 offset 0271 to approximately 1.9 miles west of the town of Limestone at segment 0090 offset 1026.

BEDFORD COUNTY – SR 3007(002) #114602 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$13.44 PLANS:\$3.30 12X18:\$4.05 24X36:\$58.50

This project is for the slide area stabilization on SR 3007 Black Valley Road in Bedford County. Other work includes roadway reconstruction, guiderail and drainage upgrades and other and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 3007, SECTION 002, in BEDFORD COUNTY, SOUTHAMPTON TOWNSHIP at the locations indicated on the plans in the bid package.

CHESTER COUNTY – SR 202(MIT) #115622 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$19.80 PLANS:\$10.34 12X18:\$12.69 24X36:\$183.30

Construction includes repairs to seventeen (17) stormwater control measures (SCM) across Bucks, Chester, and Montgomery Counties to ensure compliance with MS-4 and NPDES permit requirements. Five (5) sites are located in Bucks County, five (5) sites are located in Chester County, and seven (7) sites are located in Montgomery County.

DELAWARE COUNTY – SR 476(IGR) #115868 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$16.44 PLANS:\$2.42 12X18:\$2.97 24X36:\$42.90

Statewide Guide Rail Upgrade Plan - Interstate End Treatments & Interstate Systematic Upgrades. This project is to replace end treatments and substandard guide rail on the Interstate system (BPN1), including SR 76, SR 95, SR 476, and SR 676, to meet current acceptable standards.

LUZERNE COUNTY – SR 315(D52) #9181 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$11.28 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00

For the improvement of certain section of a roadway in LUZERNE COUNTY, LAFLIN BOROUGH, COMMONWEALTH OF PENNSYLVANIA, STATE ROUTE 0315, SECTION D52. The project being situated as follows: From near the intersection with SR 2039 at Segment 0120 NB/ 0121 SB Offset 0062 (Station 225+40) to a point at the intersection with SR 02026 (Laflin Road) at Segment 0120 NB/ 0121 SB Offset 0354 (Station 228+32) along SR 0315 Sec D52, with a total length of 192.00 Ft. (0.036 Mi.). The existing reinforced concrete arch will be slip lined with a 36-inch thermoplastic pipe and backfilled with flowable fill. Also, the existing stone endwalls will be abandoned in place and replaced with cast-in-place concrete endwalls. Other work includes excavation, guiderail, landscaping, E & S Control measures, temporary traffic control, signs, concrete work and other miscellaneous work as indicated on the approved drawings included in the bid package.

ALLEGHENY COUNTY – SR 28(A58) #92274 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$46.80 PLANS:\$50.16 12X18:\$61.56 24X36:\$889.20 X-SEC:\$3.96 12X18:\$4.86 24X36:\$70.20 Ex St:\$38.72 12x18:\$47.52 24x36:\$686.40

The description and location of the project is as follows: This is a Partial Design Build project. Design activities are limited to: Traffic Control Plan, Bridge Structure, and Slope Pipe For the milling and resurfacing, concrete pavement preservation, guiderail, drainage, signing and pavement marking, bridge preservation and other miscellaneous construction, all within a length of 18,538.00 linear feet (3.511 miles) as indicated on the approved drawings for STATE ROUTE 0028, SECTION A58 and STATE ROUTE 0028, SECTION A62 (Allegheny Valley Expressway), in ALLEGHENY COUNTY, ASPINWALL BOROUGH, CITY OF PITTSBURGH, FOX CHAPEL BOROUGH, O'HARA TOWNSHIP, HARMAR TOWNSHIP, SPRINGDALE TOWNSHIP, FRAZER TOWNSHIP, and EAST DEER TOWNSHIP, Commonwealth of Pennsylvania. This project being situated as follows: STATE ROUTE 0028, SECTION A58, from a point 50 feet south of Delafield Ave ramps at Segment 0190/0191 Offset 0247/0247 (Station 417+90.00) to a point 250 feet south of the Harmar Township line at Segment 0240/0241 Offset 3866/3866 (Station 600+00.00). STATE ROUTE 0028, SECTION A62, from a point 250 feet south of the Harmar Township line at Segment 0240/0241 Offset 3866/3866 (Station 600+00.00 NB/SB) to a Bailes Run Road at Segment 0370/0371 Offset 0668/0632 (Station 954+68.93 NB/955+32.57 SB)

YORK COUNTY – SR 0000(TAP) #111397 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$11.88 PLANS:\$12.98 12X18:\$15.93 24X36:\$230.10

This project consists of the construction of a two-lane cycle track with new paint markings, signs, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for King Street Cycle Track (STATE ROUTE 0000, SECTION TAP), in YORK COUNTY, YORK CITY, from 300 feet west of S. Penn Street at Station 87+00.00 to 150 feet east of S. Tremont Street at Station 177+00.00, for an overall project length of 9,000.00 linear feet (1.70 miles).

PERRY COUNTY – SR 22(071) #89276 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$23.28 PLANS:\$46.64 12X18:\$57.24 24X36:\$826.80 X-SEC:\$15.40 12X18:\$18.90 24X36:\$273.00 Ex St:\$4.40 12x18:\$5.40 24x36:\$78.00

This project consists of two single-span structure replacements and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0022, SECTION 071, in PERRY COUNTY, HOWE TOWNSHIP, from Segment 0120 Offset 2599 to Segment 0171 Offset 0997, for an overall project length of 7,860.00 linear feet (1.489 miles).

HUNTINGDON COUNTY – SR 35(003) #91662 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$15.24 PLANS:\$2.86 12X18:\$3.51 24X36:\$50.70

This project is for the pavement preservation of approximately 4.57 miles of SR 0035 in Huntingdon County. Work includes resurfacing, guiderail, drainage & signing upgrades and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 0035, SECTION 003, in HUNTINGDON COUNTY, TELL TOWNSHIP at the following location: SR 0035 - SEGMENT 0200, OFFSET 0000 TO SEGMENT 0280 TO OFFSET 3643

LEHIGH COUNTY – SR 145(08M) #96387 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$35.52 PLANS:\$7.26 12X18:\$8.91 24X36:\$128.70

This partial design/build project involves milling, overlay (scratch, wearing), pavement markings, crack-seal, guide rail updates, ADA ramps and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 145, SECTION 08M, in LEHIGH COUNTY, WHITEHALL TOWNSHIP from Segment 0120 Offset 0582 to Segment 0220 Offset 2882 and Segment 0121 Offset 0582 to Segment 0211 Offset 2541.

MONROE COUNTY – SR 209(29M) #107653 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$13.44 PLANS 8.5x11:\$2.04

The project involves concrete patching, scratch course, binder course, wearing course, guide rail, pavement markings, mill and fill on the shoulders and other miscellaneous construction as indicated on the approved drawings included in the bid package for STATE ROUTE 209 SECTION 29M, in MONROE COUNTY, HAMILTON AND STROUD TOWNSHIP from Segment 0330 Offset 1000 to Segment 0380 Offset 1325 and Segment 0331 Offset 1000 to Segment 0381 Offset 1575.

ALLEGHENY COUNTY – SR 0000(---) #106388 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$21.12 PLANS:\$21.34 12X18:\$26.19 24X36:\$378.30

The description and location of the project is as follows: This is a Partial Design Build project. Design activities are limited to: Concrete curb ramps, utility coordination. For the construction or reconstruction of concrete curb ramps, signal modifications, pavement markings and other miscellaneous construction, all within a length of 73,976 linear feet (14.023 miles), as indicated on the approved drawings included in the bid package for 2020 ADA CURB RAMP PROEJCT and 2021 ADA CURB RAMP PROJECT, in ALLEGHENY AND BEAVER COUNTIES, VARIOUS MUNICIPALITIES, at various locations throughout Allegheny and Beaver Counties.

COLUMBIA COUNTY – SR 80(191) #116017 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$23.52 PLANS:\$4.18 12X18:\$5.13 24X36:\$74.10 Ex St:\$8.58 12x18:\$10.53 24x36:\$152.10

Bridge Structure Repair and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 80, SECTION 191, in COLUMBIA COUNTY, NORTH CENTRE TOWNSHIP from approximately 4.8 miles east of the SR 487 Interchange at segment 2401 offset 2832 to approximately 1.2 miles northwest of the SR 339 Interchange at segment 2405 offset 0200.

ALLEGHENY COUNTY – SR 0000(---) #109513 – *Moved from 7/15 to 7/22/21*

PROPOSAL:\$17.28 PLANS:\$1.76 12X18:\$2.16 24X36:\$31.20

The description and location of the project is as follows: This project is on the Highway Safety and Improvement Program for the installation of various safety improvements including pavement markings, signing, delineation, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for SAFETY LCSIP 2021, ALLEGHENY and BEAVER COUNTIES, VARIOUS MUNICIPALITIES, Commonwealth of Pennsylvania. This project being situated as follows: At various high crash locations in Allegheny and Beaver Counties.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION