

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING JULY 28, 2022
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 26, 2022

ERIE COUNTY – SR 90(TS1) #114783 – Moved 7/14 to 7/28/22
PROPOSAL:\$13.68 PLANS:\$3.96 12X18:\$4.86 24X36:\$70.20

This project is the construction of ITS infrastructure over approximately 7.290 miles from SR 0079/Segment 1491/Offset 2629 to SR 0079/Segment 1495/Offset 0330, SR 0080/Segment 0290/Offset 0060 to SR 0080/Segment 0290/Offset 0369, SR 0090/Segment 0024/Offset 2373 to SR 0090/Segment 0094/Offset 0915, and SR 0098/Segment 0210/Offset 2117 to SR 0098/Segment 0230/Offset 0670, including ITS sign structure design/construction and other ITS component construction as indicated on the approved drawings included in the Bid Package.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING JULY 28, 2022
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated July 11, 2022

BLAIR COUNTY – SR 4027(09B) #92600
PROPOSAL:\$13.44 PLANS:\$4.62 12X18:\$5.67 24X36:\$81.90

This project is for the rehabilitation of the Grazierville Bridge on SR 4027 in Blair County. Structure work includes jacking and painting of the steel superstructure and replacing and/or repairing of damaged members to the existing steel bridge. Minor roadway work is included in this project. All work on this project is to be completed as indicated on the approved drawings included in the bid package for STATE ROUTE 4027, SECTION 09B, in BLAIR COUNTY, SNYDER TOWNSHIP at the locations indicated in the bid package.

DAUPHIN COUNTY – SR 9410(DMG) #117435
PROPOSAL:\$10.32 PLANS:\$22.66 12X18:\$27.81 24X36:\$401.70 Ex St:\$1.98 12x18:\$2.43 24x36:\$35.10

This project consists of girder removal, girder repair, barrier relocation, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 9410, SECTION DMG, in DAUPHIN COUNTY, SWATARA TOWNSHIP, from Segment 0022 Offset 0259 to Segment 0032 Offset 0305, for an overall project length of 615.00 linear feet (0.116 mile).

LUZERNE COUNTY – SR 2035(354) #113881
PROPOSAL:\$19.32 PLANS:\$21.56 12X18:\$26.46 24X36:\$382.20 X-SEC:\$3.74 12X18:\$4.59 24X36:\$66.30
Ex St:\$1.76 12x18:\$2.16 24x36:\$31.20

For the improvement of a certain section of STATE ROUTE 2035 bridge over I-81 in LUZERNE COUNTY, Pittston TOWNSHIP, SR 2035 Section 354. The location of the project is as follows: From a point approximately 6 miles North of the intersection with SR 2036 at Segment 0210 Offset 1413 (STA 535+40) to a point approximately ½ mile South of the intersection with SR 0315 at Segment 0220 Offset 0395 (STA 541+50) along SR 2035, Suscon Road, Pittston Township. The project involves the replacement of an existing 2-span continuous WF beam bridge with a 2-Span Composite Steel Plate Girder Bridge over I-81. The project will slightly raise the profile over Interstate 81 to achieve a minimum vertical clearance of 16'-9 1/8". The guiderail on all approaches will be brought up to standards and the pavement on the approaches along SR 2035 will be reconstructed. Other work includes excavation, full depth bituminous paving bridge approach, drainage, guiderail, temporary traffic control, signing, temporary concrete barrier, landscaping, E & S Control measures, pavement markings, delineators, removal of existing bridge, epoxy surface treatment for bridge deck, temporary excavation support & protection system, water line relocation and other miscellaneous construction, all within a total length of 410 feet (0.078 miles) as indicted on the approved drawings included in the bid package.

GREENE COUNTY – SR 7203(G15) #51393

PROPOSAL:\$14.16 PLANS:\$13.42 12X18:\$16.47 24X36:\$237.90 X-SEC:\$0.88 12X18:\$1.08 24X36:\$15.60

The description and location of the project is as follows: Replacement of the Greene County Bridge #15 over Muddy Creek, with approach roadway work including asphalt pavement, guiderail, signage, and other miscellaneous construction, as indicated on the approved drawings included in the bid package. The proposed project is located in Cumberland and Jefferson Townships, Greene County from approximately Station 501+00 to Station 505+50 along Mohr Road (T-625 and T-634).

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
SUPPLEMENTAL ECMS ADVANCED INFORMATION – LETTING JULY 28, 2022
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

Updated June 27, 2022

LANCASTER COUNTY – SR 772(048) #87538

PROPOSAL:\$18.00 PLANS:\$12.54 12X18:\$15.39 24X36:\$222.30 X-SEC:\$1.98 12X18:\$2.43 24X36:\$35.10

This project consists of the replacement of the SR 0772-048 structure, including minor approach work, guide rail updates, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0772, SECTION 048, in LANCASTER COUNTY, WARWICK TOWNSHIP, from Segment 0380 Offset 0250 to Segment 0380 Offset 0900, for an overall project length of 460.00 linear feet (0.087 mile).

BERKS COUNTY – SR 12(02M) #89215

**PROPOSAL:\$65.64 PLANS:\$26.62 12X18:\$32.67 24X36:\$471.90 X-SEC:\$13.42 12X18:\$16.47
24X36:\$237.90 Ex St:\$5.72 12x18:\$7.02 24x36:\$101.40**

This project involves highway resurfacing of State Route 12 (Warren Street Bypass) in Berks County from US Route 422 West Bound (WB) ramps in Wyomissing Borough to State Route 183 (Schuylkill Avenue) in the City of Reading including driveway curb closures, guide rail and single face barrier upgrades, glare screen installation, pavement restriping to provide lengthened acceleration lanes and tree removal and trimming, and preservation activities on Warren Street Bypass over Tulpehocken Creek. The project also involves preservation activities for design/build work on Warren Street Bypass over Reading Boulevard in Spring Township, Berks County, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 12, SECTION 02M, in Berks COUNTY, Wyomissing BOROUGH, and the CITY OF READING from STATE ROUTE 0222 segments/offsets 0192/2446 and 0193/2451 to STATE ROUTE 0012 segments/offsets 0030/0950 and 0031/0950, AND SR 0222 segments/offsets 0142/0725 and 0143/0701 to segments/offsets 0142/1236 and 0143/1212.

WARREN COUNTY – SR 1017(A00) #100323

PROPOSAL:\$83.16 PLANS:\$24.20 12X18:\$29.70 24X36:\$429.00 X-SEC:\$5.28 12X18:\$6.48 24X36:\$93.60

For intersection reconstruction using asphalt and concrete pavements, as well as waste management and improvements to sidewalks, drainage, pavement markings, signing, landscaping, as indicated on the approved drawings included in the bid package for STATE ROUTE 1017 Section A00, in Warren COUNTY City of Warren from the intersection with Pennsylvania Av (SR 6006) at Segment 0010 Offset 0525 to approximately 700 feet north of the intersection with Pennsylvania Avenue at Segment 0010 Offset 1120 and for SR 6006 Section A00 from the intersection with SR 1017 at Segment 0020 Offset 0027 to approximately 600 feet east of the intersection with SR 1017 at Segment 0020 Offset 0618.

LEBANON COUNTY – SR 419(009) #100292

PROPOSAL:\$15.48 PLANS:\$8.58 12X18:\$10.53 24X36:\$152.10 X-SEC:\$1.10 12X18:\$1.35 24X36:\$19.50

This project consists of the replacement of an existing single-span reinforced concrete slab bridge with a precast reinforced concrete box culvert. The bridge is in Heidelberg Township on Route 0419. Work also includes minor roadway approach work, drainage, guide rail replacement, and other miscellaneous construction, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0419, SECTION 009, in LEBANON COUNTY, HEIDELBERG TOWNSHIP, from Segment 0150 Offset 2736 to Segment 0160 Offset 0018, for an overall project length of 290.00 linear feet (0.055 mile).

LANCASTER COUNTY – SR 1030(003) #101009

PROPOSAL:\$19.32 PLANS:\$12.98 12X18:\$15.93 24X36:\$230.10 X-SEC:\$4.18 12X18:\$5.13 24X36:\$74.10

Ex St:\$1.10 12x18:\$1.35 24x36:\$19.50

Superstructure replacement and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1030, SECTION 003, in LANCASTER COUNTY, EAST COCALICO TOWNSHIP, from east of West Church Street at Segment 0070 Offset 1594 to Segment 0070 Offset 0833.

BERKS COUNTY – SR 2014(01S) #102162

PROPOSAL:\$12.84 PLANS:\$18.26 12X18:\$22.41 24X36:\$323.70

This Partial Design/Build project involves corridor improvements to the entire length of State Route 2014 (Spring Street) from Centre Avenue (State Route 61) to 13th Street in the City of Reading, Berks County. This project will upgrade traffic signals to provide higher visibility by adding larger signal heads, brighter illumination with LED modules, and additional signal heads over travel lanes with protected phasing where needed. Signal Coordination using new controller equipment will reduce congestion and improve safety through radio interconnection. Ten existing signals either have small heads, are dim or are poorly positioned on old supporting equipment. State Route 2014 (Spring Street) from Centre Avenue (State Route 61) to 13th Street in the City of Reading, Berks County. at segment 0010 offset 0000/ segment 0030 offset 2310

DAUPHIN COUNTY – SR 83(102) #112259

PROPOSAL:\$12.12 PLANS:\$4.40 12X18:\$5.40 24X36:\$78.00

Construction activities include concrete patching, mill and overlay, and other miscellaneous activities, all as indicated on the approved drawings included in the Bid Package for STATE ROUTE 0083, SECTION 102, in DAUPHIN COUNTY, HARRISBURG CITY, SWATARA & LOWER PAXTON TOWNSHIPS, from Cameron Street at Segment 0424 Offset 1860 (Segment 0425 Offset 1860) to Peiffers Lane at Segment 0474 Offset 0146 (Segment 0475 Offset 0111), for an overall project length of 47,688.00 linear feet (9.032 miles). The construction length is 25,472 linear feet (4.824 miles).

DELAWARE COUNTY – SR 202(DCT) #114167

PROPOSAL:\$14.52 PLANS:\$8.80 12X18:\$10.80 24X36:\$156.00

This project will provide traffic signal equipment enhancements, safety improvements, intersection capacity improvements, and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0202, SECTION DCT, in DELAWARE COUNTY, CONCORD TOWNSHIP from approximately NAAMANS CREEK ROAD at segment 0040/0041 offset 0700 to approximately segment 0014/0015 offset 1182/1166.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION

**ASSOCIATED PENNSYLVANIA CONSTRUCTORS
ECMS ADVANCED INFORMATION – LETTING JULY 28, 2022
(ALL WORK TO BE COMPLETED TO APPEAR IN THE PROPOSAL)**

POTTER COUNTY – SR 449(A07) #105915

PROPOSAL:\$15.36 PLANS:\$8.36 12X18:\$10.26 24X36:\$148.20 X-SEC:\$2.64 12X18:\$3.24 24X36:\$46.80

The description and location of the project is as follows: For the improvement of a certain section of STATE HIGHWAY in POTTER COUNTY, ULYSSES TOWNSHIP, Commonwealth of Pennsylvania, STATE ROUTE 449, SECTION A07. The project being situated as follows: On State Route 449 from Segment 0120/Offset 1341 to Segment 0130/Offset 0356. For the removal of the existing Reinforced Concrete Arch Culvert and construction of its replacement a Precast Reinforced Concrete Box Culvert. Construction of approach work including Superpave Asphalt Mixture Designs for the base, binder and wearing courses, pavement base drain, guide rail, pavement markings, and miscellaneous construction for a total construction length of approximately 525 feet (0.099 mile) as indicated on the approved drawings included in the bid package.

ARMSTRONG COUNTY – SR 422(19B) #85574

**PROPOSAL:\$32.64 PLANS:\$107.58 12X18:\$132.03 24X36:\$1,907.10 X-SEC:\$64.46 12X18:\$79.11
24X36:\$1,142.70**

This project involves the realigning and reconstruction of a portion of SR 0422 near the intersection of SR 2005 (Margaret Road/Cherry Run Road). Also included with this project will be the construction of a new 2-span continuous steel multi-girder bridge to carry SR 0422 over SR 2005 and a new precast concrete box culvert for an unnamed tributary to Cherry Run and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 0422, SECTION 19B, in ARMSTRONG COUNTY PLUMCREEK TOWNSHIP from approximately 3.2 miles west of Elderton at segment 0440 offset 1103 to approximately 9.4 east of Kittanning at segment 0420 offset 1297 AND STATE ROUTE 2005 from station 304+15.00 to station 339+75.00 AND STATE ROUTE 2068 from segment 0010 offset 1740 to segment 0010 offset 0000.

WASHINGTON COUNTY – SR 231(H10) #105914

PROPOSAL:\$6.36 PLANS:\$7.04 12X18:\$8.64 24X36:\$124.80

The description and location of the project is as follows. The design, fabrication, and delivery of three Precast R.C. Box Culverts, at a department prepared site, as indicated on the approved drawing (S-40489, S-40638, & S-40639) included in the bid package for STATE ROUTES 0231, 0331, & 3021 in East Finley, West Finley & Independence TOWNSHIPS, WASHINGTON COUNTY.

MONROE COUNTY – SR 1004(02B) #79171

PROPOSAL:\$17.28 PLANS:\$7.92 12X18:\$9.72 24X36:\$140.40 X-SEC:\$1.54 12X18:\$1.89 24X36:\$27.30

Superstructure replacement on a 30-foot wide (out-to-out) single span structure over Forest Hills Run and other miscellaneous construction, as indicated on the approved drawings included in the bid package for STATE ROUTE 1004 SECTION 02B, in MONROE COUNTY PARADISE TOWNSHIP from approximately 1.0 miles north of SR 314 at segment 0020 offset 2682 to approximately 0.6 miles south of SR 191 at segment 0030 offset 0184.

INFO. ON SPECIFIC QUANTITIES IS AVAILABLE WITH AN APC SPECIAL SERVICE BULLETIN SUBSCRIPTION